Federal/State Capital Construction Grant Agreement

Washington State Department of Transportation
Public Transportation Division

310 Maple Park Avenue SE

PO Box 47387

Olympia, WA 98504-7387

WSDOT Contact: Tom Hanson 360-705-7919
Cell: 509-387-1749

Contractor:
Mason Transit Authority
790 East Prairie Road
Shelton, WA 98584-1265

Contact Person: Brad Patterson 360-426-9434

Term of Project: July 1, 2015 through June 30, 2019

ID #: 91-1554133

Scope of Projeet: Scope of Project as set forth in
Exhibit 1, Scope of Project and Budget.

Project Title: Park and Ride Development

(PIN:20150024)

CFDA: N/A

Service Area: As defined in attached Exhibit [

Project Costs:
2015-2017 RMG Funds

2017-2019 Projected Multimodal

$ 2,250,000
$ 7,085,000

Funds
Agreement Number: GCB2304 Local Match  $ 754,134
Total Project Cost  $10,089,134

THIS AGREEMENT, entered into by the Washington State Department of Transportation, hereinafter
“WSDOT,” and the above Contractor, hereinafter “CONTRACTOR,” individually the “PARTY” and
collectively the “PARTIES,” WITNESSETH THAT:

WHEREAS, the State of Washington in its Sessions Laws of 2015, Chapter 10, Section 220 (1), (2), (4)
and (5),provides Rural Mobility, Paratransit/Special Needs, and other special proviso funding through the
multi-modal transportation account and rural mobility grant program account, as identified in the budget
through its 2013-2015 biennial appropriations to WSDOT;

WHEREAS, WSDOT Public Transportation Division administers Regional Mobility Grant Program
funds to provide assistance solely for transportation projects as identified in LEAP Transportation
Document 2015-2 ALL PROJECTS as developed on March 30, 2015 Public Transportation V;

NOW, THEREFORE, in consideration of the terms, conditions, performances and mutual covenants
herein set forth and the attached Exhibit I, “Scope of Project and Budget,” IT IS MUTUALLY AGREED
AS FOLLOWS:

Section 1
Purpose of Agreement
The purpose of this AGREEMENT is for WSDOT to provide capital funding to the CONTRACTOR for
the design, acquisition, construction, and/or improvements of capital facilities and infrastructure to be
used in the provision of public transportation services that meet the needs of persons in the State of
Washington, hereinafter referred to as the “Project.” Reference to the “Project” shall include all such
capital facilities, infrastructure and associated equipment designed, acquired, constructed, improved or
installed under this AGREEMENT.
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Section 2
Scope of Project
The CONTRACTOR agrees to perform the work and complete the Project as described and detailed in
Exhibit I, “Scope of Project and Budget,” which is by this reference fully incorporated herein as if fully
set out in this AGREEMENT, and to perform the Project within the area described in the caption space
header titled “Service Area,” in accordance with the terms and conditions of this AGREEMENT. The
caption space header titled “Service Area” and all caption space headers are by this reference
incorporated herein as if fully set out in this AGREEMENT.

Section 3
Term of Project
The Project period shall begin on the date shown in the caption space header titled “Term of Project” and
shall continue through the useful life of the Project regardless of the date of signature and execution of
this AGREEMENT, unless terminated as provided herein. The useful life of the constructed Project will
be determined by WSDOT, based upon Architectural/Engineering (A&E) estimates, materials used and
industry standards for the type of structure built or as FTA identifies in writing.

Section 4
Contractor’s Share of Project Costs

The total Project cost shall not exceed the amounts detailed in the caption space header titled “Project
Costs.” The CONTRACTOR agrees to expend eligible funds, together with any “Contractor Funds”
allocated for the Project in an amount sufficient to complete the Project as detailed in Exhibit I, “Scope of
Project and Budget.” The CONTRACTOR further agrees that there shall be no reduction in any amount
specified as the Contractor’s Funds unless there is a concurrent proportional reduction in the Federal
Funds, or WSDOT pre-approves the reduction in writing. If at any time the CONTRACTOR becomes
aware that the cost which it expects to incur in the performance of this AGREEMENT will exceed or be
less than the amount identified as “Total Project Cost” in the caption space header titled “Project Costs,”
the CONTRACTOR shall notify WSDOT in writing within three (3) business days of making that
determination. The CONTRACTOR agrees that “Project Costs” eligible for federal participation,
including Contractor Funds used as match to other FTA funds, must comply with the standards of OMB
Circular 2 CFR Part 200, “Uniform Administrative Requirements, Cost Principles, and Audit Requirements for
Federal Awards”(effective December 31, 2014), A-87, Revised, “Cost Principles for State and Local
Governments”, or OMB Circular A-122 Revised, “Cost Principles for Non-Profit Organizations” or
Federal Acquisition Regulation (FAR), 48 CFR Chapter 1, Subpart 31.2, “Contracts with Commercial
Organizations,” whichever is appropriate.

Section 5

Payment
A. WSDOT, using FTA funds, shall reimburse the CONTRACTOR for allowable expenses incurred in
completing the Project described in Exhibit I, “Scope of Project and Budget.” Allowable Project
expenses shall be determined by WSDOT as described in WSDOT’s Consolidated Grants Program
Guidebook, and any amendments thereto, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm, In no event shall the total amount reimbursed
by WSDOT exceed the “Federal Funds” identified in the caption space header titled “Project Costs,”
above.

B. Payment will be made by WSDOT on a reimbursable basis. Such costs to be reimbursed shall be
calculated as described in WSDOT’s Consolidated Grants Program Guidebook, and any amendments
thereto, found at http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm. The CONTRACTOR shall
submit an invoice detailing and supporting the costs incurred. If approved by WSDOT, said invoices shall
be paid by WSDOT within thirty (30) days of receipt of the invoice. Payment is subject to the submission
to and approval by WSDOT of appropriate invoices, reports, and financial summaries. Any financial
summaries submitted to WSDOT must include a record of the actual costs.
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C. State Fiscal/ Biennial Year End Closure Requirements per RCW 43.88. The CONTRACTOR
shall submit an invoice by July 15, 2016, for any unreimbursed eligible expenditures incurred between
July 1, 2015, and June 30, 2016. If the CONTRACTOR is unable to provide an invoice by this date, the
CONTRACTOR shall provide an estimate of the charges to be billed so WSDOT may accrue the
expenditures in the proper fiscal period. Any subsequent reimbursement request submitted will be limited
to the amount accrued as set forth in this section. The CONTRACTOR’s final payment request must be
received by WSDOT by July 15, 2017, within thirty (30) days of the completion of the Project, or within
thirty (30) days of the termination of this AGREEMENT, whichever is sooner. Any payment request
received after July 15, 2017 will not be eligible for reimbursement.

Section 6
Inspection of the Project
The CONTRACTOR shall inspect the Project pursuant as required during construction and upon Project
completion. Upon receipt and acceptance of the Project , the CONTRACTOR agrees that it has fully
inspected the Project and accepts it as in good condition and repair, and is satisfied with the Project and
that the Project complies with all regulations, rules, and laws.

Section 7
Miscellaneous Charges and Conditions
The CONTRACTOR shall payall late fees and fines, as well as any fees and taxes and WSDOT shall not
reimburse CONTRACTOR for any such fees and/or fines under this AGREEMENT. Retail sales or use
tax, which may be imposed with respect to any portion said Project by a duly constituted governmental
authority as the result of the CONTRACTOR’s use or intended use of the Project is eligible for
reimbursement. Required inspection fees conducted by third party subcontractors on the Project or any
portion thereof for acceptance are eligible for reimbursement. All replacements, repairs, or substitutions
of parts of any portion of the Project shall be at the cost and expense of the CONTRACTOR

Section 8
Assignments, Subcontracts, and Leases
A. Unless otherwise authorized in advance and in writing by WSDOT, the CONTRACTOR will not
assign any portion of the Project under this AGREEMENT or execute any contract, amendment, or
change order thereto pertaining to the Project, or obligate itself in any manner with any third party with
respect to its rights and responsibilities under this AGREEMENT, or lease or lend the Project or any
portion thereof to be used by anyone not under the CONTRACTOR’s direct supervision.

B. The CONTRACTOR agrees to include Sections 9 through 32, Section 36 and Section 39 of this
AGREEMENT in each subcontract financed in whole or in part with Federal assistance provided by FTA;
and in all contracts it enters into for the employment of any individuals, procurement of any materials, or
the performance of any work to be accomplished under this AGREEMENT, subject to the limitations set
forth in Section 22.E.3 of this AGREEMENT. It is further agreed that those clauses shall not be modified
in any such subcontract, except to identify the subcontractor or other person or entity that will be subject
to its provisions. In addition, the following provision shall be included in any advertisement or invitation
to bid for any procurement by the CONTRACTOR under this AGREEMENT:

Statement of Financial Assistance:
“This AGREEMENT is subject to a financial assistance contract between the Washington State
Department of Transportation and the Federal Transit Administration and the appropriations of the State
of Washington.”

C. The CONTRACTOR must make full and prompt payment to subcontractors for satisfactory
performance of their contract work no later than 30 days from receipt of payment for such work from
WSDOT (49 CFR 26.29) , even if such FTA requirements conflict with state laws.
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Section 9
Reports and Use of the Project

A. The CONTRACTOR agrees that the Project shall be used for the provision of transportation service
as set forth in Exhibit I, “Scope of Project and Budget” within the area described in the caption space
titled “Service Area,” above, for the Project’s useful life according to Section 3, Term of Project. The
CONTRACTOR further agrees that it will not use or permit the use of the Project in a negligent manner
or in violation of any law, or so as to avoid any insurance covering the same, or permit the Project or any
portion thereof to become subject to any lien, charge, or encumbrance. Should the CONTRACTOR
unreasonably delay the design, acquisition, construction or improvement of the capital facilities and
infrastructure of the Project or any portion thereof, and/or unreasonably delay putting the constructed
Project into service or fail to use the Project or any portion thereof during the useful life of that Project,
the CONTRACTOR agrees that it may be required to refund the entire amount of the “Federal Funds”
expended on the Project. The CONTRACTOR shall immediately notify WSDOT when any Project or
any portion thereof is withdrawn from Project use or when the Project is used in a manner substantially
different from that identified in the “Scope of Project and Budget.” If the Project is permanently removed
from transportation service, the CONTRACTOR agrees to immediately contact WSDOT for instructions
regarding the disposal of the Project.

B. Reports. The CONTRACTOR shall prepare quarterly reports regarding services provided pursuant
to this AGREEMENT and other related information as prescribed in WSDOT’s Consolidated Grants
Program Guidebook, and any amendments thereto, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm or as requested by WSDOT. The
CONTRACTOR shall keep satisfactory written records with regard to the use of Project design,
acquisition, construction and/or improvement of the Project and the subsequent use of the Project and
shall submit the following reports in a format and at such times as prescribed by WSDOT through the
useful life of the Project:

1. Reports regarding the progress of the design, acquisition, construction and/or improvement of the
Project.
Reports describing the current usage of Project and other data which WSDOT and the Federal Transit
Administration (“FTA”) may request.
2. In the event any portion of the Project sustains disabling damage as defined in WSDOT’s
Consolidated  Grants Program Guidebook and any amendments thereto, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm and/or use of the Project triggers drug and
alcohol testing, the CONTRACTOR shall notify WSDOT immediately after the occasion of the
damage, including the circumstances thereof.
3. The CONTRACTOR shall collect and submit to WSDOT, at such time as WSDOT may require,
such financial statements, data, records, contracts, and other documents related to the Project as may
be deemed necessary by WSDOT and FTA and which may include but are not limited to:

a) Drug Abuse and Alcohol Abuse Testing compliance reports as required in this

AGREEMENT

b) Goods and services purchased from Disadvantaged Business Enterprises.

4. For the Regional Mobility funded portion of the project, the CONTRACTOR shall submit
quarterly reports to WSDOT for the Term of Project, regarding the progress of the Project and annual
performance reports for four calendar years after the project is operationally complete, as prescribed
in WSDOT’s Regional Mobility Grants Program Guidebook, and any subsequent amendments
thereto.

a) An approved Performance Measurement Plan must be on file with WSDOT before submitting
the first reimbursement request.

b) An Annual Performance Report that includes a summary of overall project performance and
supporting data.

¢) Reports describing the current usage of the Project and other data which WSDOT may
request from the CONTRACTOR by memos, e-mails or telephone requests.
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d) In the event any portion of the Project sustains disabling damage, the CONTRACTOR shali
notify WSDOT immediately after the occasion of the damage, including the circumstances
thereof.

e) The CONTRACTOR shall collect and submit to WSDOT, at such time as WSDOT may
require, such financial statements, data, records, contracts, and other documents related to the
Project as may be deemed necessary by WSDOT

C. Program Income. The CONTRACTOR shall comply with Program Income provisions in, 49 CFR §
18.25 or 49 CFR § 19.24, whichever is applicable, and prepare a quarterly report of the gross income, as
defined in WSDOT’s Consolidated Grants Program Guidebook, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm, and any amendments thereto, received by
CONTRACTOR that is directly generated by the Project activity supported by the funding in this
AGREEMENT.

D. Remedies for Misuse or Noncompliance. The CONTRACTOR shall not perform or use the Project
in a manner different from that set forth in Exhibit I, “Scope of Project and Budget,” and the “Service
Area” identified in the AGREEMENT. If WSDOT determines that the Project has been used in a manner
different from that set forth in Exhibit I, “Scope of Project and Budget,” and the “Service Area” identified
in the AGREEMENT, WSDOT may direct the CONTRACTOR to dispose of the Project acquired and/or
constructed with Federal funds by the CONTRACTOR in accordance with FTA procedures. WSDOT
may also withhold Grant payments should it determine that the CONTRACTOR has failed to comply
with any provision of this AGREEMENT. If Federal participation and funding is either reduced or
canceled as a result of a breach by the CONTRACTOR, the CONTRACTOR is then liable for all
damages from the breach, even though those damages exceed the price payable under this AGREEMENT

Section 10
Maintenance of Project

CONTRACTORS who are transit agencies must have a Transit Asset Management Plan (AMP), as
required by 49 USC § 5326, and certified by WSDOT. All other CONTRACTORS must have a written
AMP to WSDOT by October 1, 2014, or prior to the receipt of their first grant funded vehicle. The
CONTRACTOR shall make all necessary repairs and reasonably maintain the Project to ensure the
Project assets are maintained in a state of good repair. All service, materials, and repairs in connection
with the use and operation of the Project shall be at the CONTRACTOR’s expense. The CONTRACTOR
shall, at a minimum, service the Project and replace parts at intervals recommended by the manufacturer
consistent with the CONTRACTOR’s AMP. The CONTRACTOR agrees to comply with the property
management standards identified in 49 CFR §§ 18.31 through 18.34 or 49 CFR §§ 19.30 through 19.37,
whichever is appropriate, including any amendments thereto, and with other applicable Federal
regulations in accordance with Federal directives, which by this reference is incorporated herein to the
AGREEMENT; and any reference therein to “grantee” shall mean the CONTRACTOR. Any exception
to the requirements of 49 CFR §§ 18.31 through 18.34 or 49 CFR §§ 19.30 through 19.37 requires the
express approval of WSDOT in writing. The CONTRACTOR shall retain records of all maintenance and
parts replacement performed on the Project. The CONTRACTOR shall provide copies of such records to
WSDOT, upon request.

Section 11
General Compliance Assurance
The CONTRACTOR agrees to give reasonable guarantees that it and its subcontractors, lessees and any
third-party contractors under this AGREEMENT, will comply with all requirements imposed by, or
pursuant to, 49 U.S.C. Chapter 53 and other applicable Federal regulations. The CONTRACTOR agrees
to comply with the provisions of 49 CFR Part 18 or 49 CFR Part 19 or FAR, 48 CFR Chapter 1, subpart
31 whichever is applicable, and cost principles as defined in OMB circulars 2 CFR Part 200, A-87 and A-
122. The CONTRACTOR agrees to comply with all instructions as prescribed in WSDOT’s
Consolidated  Grants  Program  Guidebook, and any amendments thereto, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm. The CONTRACTOR agrees that the United
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States, any agency thereof, WSDOT and any of WSDOT’s representatives, have not only the right to
monitor the compliance of the CONTRACTOR with the provisions of this Assurance, but also have the
right to seek judicial enforcement with regard to any matter arising under Federal transit laws and
regulations, and this Assurance.

Section 12
Procurement
The CONTRACTOR shall make purchases of any portion of the Project pursuant to this AGREEMENT
through procurement procedures approved in advance by WSDOT and consistent with the following
provisions:

A. General Procurement Requirements. The CONTRACTOR shall comply with third-party
procurement requirements of 49 U.S.C. Chapter 53 and other applicable Federal laws in effect now or as
subsequently enacted; with the United States Department of Transportation (U.S. DOT) third-party
procurement regulations of 49 CFR § 18.36 or 49 CFR § 19.40 through 19.48 and other applicable
Federal regulations pertaining to third-party procurements and subsequent amendments thereto. The
CONTRACTOR shall also comply with the provisions of FTA Circular 4220.1F, “Third Party
Contracting Guidance,” November 1, 2008, and any later revision thereto, except to the extent FTA
determines otherwise in writing, which by this reference are incorporated herein; and any reference
therein to “Grantee” shall mean CONTRACTOR. The CONTRACTOR agrees that it may not use FTA
assistance to support its third-party procurements unless there is satisfactory compliance with Federal
laws and regulations.

B. Full and Open Competition. In accordance with 49 U.S.C. § 5325(a), the CONTRACTOR agrees to
conduct all procurement transactions in a manner that provides full and open competition as determined
by FTA.

C. Exclusionary or Discriminatory Specifications. Apart from inconsistent requirements imposed by
Federal laws or regulations, the CONTRACTOR agrees to comply with the requirements of 49 U.S.C. §
5325(h) by not expending or otherwise using any Federal assistance awarded from FTA funds to support
a procurement using exclusionary or discriminatory specifications.

D. Preference for United States Products and Services. To the extent applicable, the CONTRACTOR
agrees to comply with the following U.S. preference requirements:
1. Buy America. The CONTRACTOR agrees to comply with 49 U.S.C. § 5323(j), with FTA
regulations, “Buy America Requirements,” 49 CFR Part 661, and any later amendments thereto.
2. Cargo Preference—Use of United States-Flag Vessels. The CONTRACTOR agrees to comply
with 46 U.S.C. § 55305 and U.S. Maritime Administration regulations, “Cargo Preference—U.S.-
Flag Vessels,” 46 CFR Part 381, to the extent those regulations apply to the Project.
3. Fly America. The CONTRACTOR understands and agrees that the Federal Government will not
participate in the costs of international air transportation of any persons involved in or property
acquired for the Project unless that air transportation is provided by U.S.-flag air careers to the extent
service by U.S.-flag air carriers is available, in accordance with the International Air Transportation
Fair Competitive Practices Act of 1974, as amended, 49 U.S.C. § 40118, and with U.S. GSA
regulations, “Use of United States Flag Air Carriers,” 41 CFR §§ 301-10.131 through 301-10.143.

E. Geographic Restrictions. The CONTRACTOR agrees to not use any state or local geographic
preference, except those expressly mandated or encouraged by federal statute or as permitted by FTA.

F. Preference for Recycled Products. To the extent applicable, The CONTRACTOR agrees to
comply with U.S. Environmental Protection Agency (U.S. EPA), “Comprehensive Procurement
Guideline for Products Containing Recovered Materials”, 40 CFR Part 247, which implements section
6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act of
1976 as amended, 42 U.S.C. § 6962. Accordingly, the CONTRACTOR agrees to provide a competitive
preference for products and services that conserve natural resources, protect the environment, and are
energy efficient, except to the extent that the Federal Government determines otherwise in writing.
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G. National Intelligent Transportation Systems Architecture and Standards. To the extent
applicable, the CONTRACTOR agrees to conform to the National Intelligent Transportation Systems
(ITS) Architecture and Standards as required by 23 U.S.C. § 517(d), and follow the provisions of FTA
Notice, “FTA National ITS Architecture Policy on Transit Projects,” 66 Fed. Reg. 1455 et seq., January 8,
2001, and any other implementing directives FTA may issue at a later date, except to the extent FTA
determines otherwise in writing.

H. Bonding — Construction Activities. The CONTRACTOR agrees to provide bid guarantee, contract
performance, and payment bonds as provided by Federal regulations and to the extent determined
adequate by FTA in writing, and follow any other construction bonding provisions in FTA directives,
except to the extent the FTA determines otherwise in writing.

I. Architectural Engineering or Related Services. In accordance with 49 U.S.C § 5325(b), the
CONTRACTOR agrees to comply with the following requirements pertaining to the procurement of
architectural engineering or related services that will be financed with Federal assistance authorized under
49 U.S.C Chapter 53 or required by Federal law to be administered in accordance with 49 U.S.C. Chapter
53:
1. When procuring architectural engineering, or related services, the CONTRACTOR agrees that it
and its sub-contractors at any tier will: (a) Negotiate for architectural engineering or related services
in the same manner as a contract for architectural engineering, or related services is negotiated under
Chapter 11 of Title 40, United States Code, or (b) Comply with an equivalent State qualifications-
based requirement for contracting for architectural engineering, or related services, provided the State
has adopted by law such requirement before August 10, 2005.
2. Upon awarding a contract for architectural engineering or related services, the CONTRACTOR
agrees that it and its subcontractors at any tier will: (a) Perform and audit the third party contract or
the third party subcontract in compliance with the cost principles of the FAR as set forth in 48 C.F.R.
Part 31. (b) Accept the indirect cost rates established by a cognizant Federal or State government
agency in accordance with the FAR for one-year applicable accounting periods, if those rates are not
currently under dispute. (¢) Apply the firm’s indirect cost rates, without any limitation by
administrative or de facto ceilings, for purposes of contract estimation, negotiation, administration,
reporting, and contract payment, after the firm’s indirect cost rates are accepted as described in
Section 12, L2(b) herein. (d) In compliance with 49 U.S.C. § 5325(b)(2)(D), the CONTRACTOR
agrees and assures that it and the members of any group of entities sharing cost or rate data as
described in Section 12, 1.2(c) herein shall:
i. Notify any affected firm before requesting or using that data,
ii. Maintain the confidentiality of that data, and assure that it is not accessible or provided to
others, and
iii. Not disclose that data under any circumstances if doing so is prohibited by 49 U.S.C. §
5325(b) or other law.

J. Design-Build Projects. In accordance with 49 U.S.C. § 5325(d)(2), the CONTRACTOR may use
design-build procurements to implement its Project(s) after it has complied with all applicable
requirements established by the Federal Government, whether through Federal laws or regulations in
accordance with applicable Federal directives, except to the extent the Federal Government determines
otherwise in writing.

K. Award to Other than the Lowest Bidder. In accordance with 49 U.S.C. § 5325(c), the
CONTRACTOR may award a third party contract to other than the lowest hidder, if the award furthers an
objective (such as improved long-term operating efficiency and lower long-term costs) consistent with the
purposes of 49 U.S.C. Chapter 53, and in accordance with any implementing Federal regulations or
directives that FTA may issue, except to the extent FTA determines otherwise in writing.

L. Award to Responsible Contractors. In compliance with 49 U.S.C. § 5325(j), the CONTRACTOR
agrees to award third party contracts only to those contractors possessing the ability to successfully
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perform under the terms of the proposed procurement. Before awarding a third party contract, the
CONTRACTOR agrees to consider:

1. The third party contractor’s integrity,

2. The third party contractor’s compliance with public policy,

3. The third party contractor’s past performance, including the performance reported in Contractor
Performance Assessment Reports required by 49 U.S.C. § 5309(1)(2), if any, and

4. The third party contractor’s financial and technical resources.

M. Government Orders. In case any lawful government authority shall make any order with respect to
the Project or any portion thereof, or the PARTIES hereto or either PARTY, the CONTRACTOR shall
cooperate with WSDOT in carrying out such order and will arrange its operation and business so as to
enable WSDOT to comply with the terms of the order.

Section 13
Real Property
For real property acquired with Federal assistance, the CONTRACTOR agrees as follows:

A. Real Property Acquisition Protections.  Irrespective of Federal participation in real property
acquisition costs under the Project, the CONTRACTOR agrees to all of the following:

1. It will provide fair and equitable treatment to owners of real property or interests in real property

that must be acquired as a result of a Project funded by FTA, and

2. It will comply with:

(a) 49 U.S.C. § 5324(b), which requires compliance with the Uniform Relocation Assistance and Real
Property Acquisition Policies Act of 1970, as amended, 42 U.S.C. §§ 4601 et segq., and

(b) U.S. DOT regulations, “Uniform Relocation Assistance and Real Property Acquisition for Federal
and Federally Assisted Programs,” 49 C.F.R. Part 24. These requirements apply to all interests in real
property acquired for Project purposes regardless of Federal participation in the cost of that real property.

B. Covenant Assuring Nondiscrimination. The CONTRACTOR agrees to include a covenant in the title
of the real property acquired for the Project to assure nondiscrimination during the useful life of the
Project.

C. Recording Title to Real Property. To the extent required by FTA, the CONTRACTOR agrees to
record the Federal interest in title to real property used in connection with the Project.

D. FTA Approval of Changes in Real Property Ownership. The CONTRACTOR agrees that it will not
dispose of, modify the use of, or change the terms of the real property title or any other interest in the site
and facilities used in the Project without permission and instructions from FTA.

Section 14
Construction
Except to the extent the Federal Government determines otherwise in writing, the CONTRACTOR agrees
as follows:

A. Drafting, Review, and Approval of Construction Plans and Specifications. The CONTRACTOR
agrees to comply with FTA requests pertaining to the drafting, review, and approval of construction plans
and specifications.

B. Seismic Safety. The CONTRACTOR agrees to comply with the Earthquake Hazards Reduction Act
of 1977, as amended, 42 U.S.C. §§ 7701 et seq., in accordance with Executive Order No. 12699, “Seismic
Safety of Federal and Federally-Assisted or Regulated New Building Construction,” 42 U.S.C. § 7704
note, and comply with U.S. DOT regulations, “Seismic Safety,” 49 C.F.R. Part 41 (specifically, 49 C.F.R.
§ 41.117).

C. Supervision of Construction. The CONTRACTOR agrees to provide and maintain competent and
adequate engineering supervision at the construction site to ensure that the completed work conforms to
the approved plans and specifications.

GCB2304 Page 8 of 29



D. Construction Reports. The CONTRACTOR agrees to provide progress reports and other
information and data as may be required by FTA or by the State in which the construction takes place.

E. Major Capital Investment Project Regulations and Guidance. To the extent applicable, the
CONTRACTOR agrees to comply with FTA regulations, “Project Management Oversight,” 49 C.F.R.
Part 633, and any amendments thereto, and to follow FTA Circular 5800.1, “Safety and Security
Management Guidance for Major Capital Projects,” August 1, 2007, any later revisions thereto, and FTA
regulations, “Major Capital Investment Projects,”49 C.F.R. part 611, and FTA regulations, “New Starts
and Small Starts Evaluation Rating Process Policy Guidance,” published in 78 Fed. Reg. 49372
et seq., August 14, 2013

Section 15
Incorporation of Federal Terms
A. Purchasing. This AGREEMENT’s provisions include, in part, certain Standard Terms and
Conditions required by FTA, whether or not expressly set forth herein. All contractual provisions required
by FTA, as set forth in FTA Circular 4220.1F, are hereby incorporated by reference. Anything to the
contrary herein notwithstanding, all FTA mandated terms shall be deemed to control in the event of a
conflict with other provisions contained in this AGREEMENT. The CONTRACTOR shall not perform
any act, fail to perform any act, or refuse to comply with any WSDOT request, which would cause
WSDOT to be in violation of any FTA term or condition.

B. Federal Changes. The CONTRACTOR shall at all times comply with all applicable FTA
regulations, policies, procedures and directives, whether or not they are referenced in this AGREEMENT
and include any amendments promulgated by the FTA, during the term of this AGREEMENT. The
CONTRACTOR's failure to so comply shall constitute a material breach of this AGREEMENT.

C. Special Provisions by MAP-21 Authorized Program. Recipient agrees to follow the applicable
edition of FTA Circular, “Bus and Bus Facilities Guidance Facilities: Guidance and Application
Instructions” when it is issued

Section 16

No Obligation by the Federal Government
A. WSDOT and the CONTRACTOR acknowledge and agree that regardless of any concurrence or
approval by the Federal Government of the solicitation or award of this AGREEMENT, the Federal
Government is not a party to this AGREEMENT unless it provides its express written consent. The
Federal Government shall not be subject to any obligations or liabilities to the CONTRACTOR,
subcontractor, lessee, or any other participant at any tier of the Project (whether or not a PARTY to this
AGREEMENT) pertaining to any matter resulting from this AGREEMENT.

B. No contract between the CONTRACTOR and its subcontractors, lessees, or any other participant at
any tier of the Project shall create any obligation or liability of WSDOT with regard to this
AGREEMENT without WSDOT’s specific written consent, notwithstanding its concurrence in, or
approval of, the award of any contract or subcontract or the solicitations thereof. The CONTRACTOR
hereby agrees to include this provision in all contracts it enters into for the employment of any
individuals, procurement of any materials, or the performance of any work to be accomplished under this
AGREEMENT.

Section 17
Personal Liability of Public Officers
No officer or employee of WSDOT shall be personally liable for any acts or failure to act in connection
with this AGREEMENT, it being understood that in such matters they are acting solely as agents of
WSDOT.
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Section 18
Ethics

A. Code of Ethics. The CONTRACTOR agrees to maintain a written code or standards of conduct that
shall govern the performance of its officers, employees, board members, or agents engaged in the award
and administration of contracts, subagreements, leases, third-party contracts, or other arrangements
supported by federal assistance. The code or standards shall provide that the CONTRACTOR’s officers,
employees, board members, or agents may neither solicit nor accept gratuities, favors, or anything of
monetary value from any present or potential subcontractor, lessee, sub-recipient, or participant at any tier
of the Project, or agent thereof. The CONTRACTOR may set de minimis rules where the financial interest
is not substantial, or the gift is an unsolicited item of nominal intrinsic value. These codes or standards
shall prohibit the CONTRACTOR’s officers, employees, board members, or agents from using their
positions for a purpose that constitutes or presents the appearance of personal or organizational conflict of
interest or personal gain. As permitted by state or local law or regulations, such code or standards shall
include penalties, sanctions, or other disciplinary actions for violations by the CONTRACTOR’s officers,
employees, board members, or agents, or by subcontractors, lessees, sub-recipients, other participants, or
their agents. The CONTRACTOR must fully comply with all the requirements and obligations of Chapter
42.52 RCW that govern ethics in state and local governments.

1. Personal Conflict of Interest. The CONTRACTOR’s code or standards shall prohibit the
CONTRACTOR’s employees, officers, board members, or agents from participating in the selection,
award, or administration of a contract supported by Federal Funds if a real or apparent conflict of
interest would be involved. Such a conflict would arise when any of the parties set forth below has a
financial or other interest in the firm or entity selected for award:

a) The employee, officer, board member, or agent;

b) Any member of his or her immediate family;

¢) His or her partner; or

d) An organization that employs, or is about to employ, any of the above.

2. Organizational Conflict of Interest. The CONTRACTOR’s code or standard of conduct must
include procedures for identifying and preventing real and apparent organizational conflicts of
interest. An organizational conflict of interest exists when the nature of the work to be performed
under a proposed third-party contract, subagreement, lease, or other arrangement at any tier may,
without some restrictions on future activities, result in an unfair competitive advantage to the
subrecipient, lessee, third-party contractor, or other participant at any tier of the Project or impair its
objectivity in performing the work under this AGREEMENT.

B. Debarment and Suspension. The CONTRACTOR agrees to comply, and assures the compliance of
each sub-recipient, lessee, third-party contractor, or other participant at any tier of the Project, with the
requirements of Executive Orders Numbers 12549 and 12689, “Debarment and Suspension, “31 U.S.C. §
6101 note, and U.S. DOT regulations, “Non-procurement Suspension and Debarment” 2 CFR Part 1200,
which adopts and supplements the provisions of U.S. Office of Management and Budget (U.S. OMB)
“Guidelines to Agencies on Governmentwide Debarment and Suspension (Non-procurement),” 2 CFR
Part 180. The CONTRACTOR agrees to, and assures that its subrecipients, lessees, third-party
contractors, and other participants at any tier of the Project will search the “System for Award Management”
at http://sam.gov/ before entering into any third subagreement, lease, third-party contract, or other
arrangement in connection with the Project, and will include a similar term or condition in each of its
lower-tier covered transactions. CONTRACTOR understands that a suspension, debarment, or other similar
action against a third party by CONTRACTOR is considered an adverse action that can result in a change in Project
performance and agrees to provide immediate written notice to the WSDOT and FTA.

C. Bonus or Commission. The CONTRACTOR affirms that it has not paid, and agrees not to pay, any
bonus or commission to obtain approval of its application for federal financial assistance for this Project.

D. Relationships with Employees and Officers of WSDOT. The CONTRACTOR shall not extend
any loan, gratuity or gift of money in any form whatsoever to any employee or officer of WSDOT, nor
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shall the CONTRACTOR rent or purchase any equipment and materials from any employee or officer of
WSDOT.

E. Employment of Former WSDOT Employees. The CONTRACTOR hereby warrants that it shall
not engage on a full-time, part-time, or other basis during the period of this AGREEMENT, any
professional or technical personnel who are, or have been, at any time during the period of this
AGREEMENT, in the employ of WSDOT without written consent of WSDOT.

F. Restrictions on Lobbying. The CONTRACTOR agrees to:
1. Comply with 31 U.S.C. § 1352(a) and will not use Federal assistance to pay the costs of
influencing any officer or employee of a Federal agency, Member of Congress, officer of Congress or
employee of a member of Congress, in connection with making or extending the Grant
AGREEMENT or Cooperative Agreement; and
2. Comply, and assure compliance by each subcontractor at any tier, each lessee at any tier and each
sub-recipient at any tier, with applicable requirements of U.S. DOT regulations, “New Restriction on
Lobbying,” 49 CFR Part 20, modified as necessary by 31 U.S.C. § 1352; and
3. Comply with federal statutory provisions to the extent applicable prohibiting the use of Federal
assistance Funds for activities designed to influence Congress or a state legislature on legislation or
appropriations, except through proper, official channels.

G. Employee Political Activity. To the extent applicable, the CONTRACTOR agrees to comply with
the provisions of the Hatch Act, 5 U.S.C. §8§ 1501 through 1508, and §§ 7324through 7326, and Office of
Personnel Management regulations, “Political Activity of State or Local Officers or Employees,” 5 CFR
Part 151. The Hatch Act limits the political activities of state and local agencies and their officers and
employees, whose principal employment activities are financed in whole or in part with Federal Funds
including a loan, grant, or cooperative agreement. Nevertheless, in accordance with 49 U.S.C. § 5307
(k)(2)(B) and 23 U.S.C. § 142(g), the Hatch Act does not apply to a non-supervisory employee of a public
transportation system (or of any other agency or entity performing related functions) receiving assistance
pursuant to the MAP-21 provisions and/or receiving FTA assistance to whom the Hatch Act does not
otherwise apply.

H. False or Fraudulent Statements or Claims. The CONTRACTOR acknowledges and agrees that:

1. Civil Fraud: The Program Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. §§ 3801 et
seq., and U.S. DOT regulations, “Program Fraud Civil Remedies,” 49 CFR Part 31, apply to its
activities in comnection with the Project. Accordingly, by executing this AGREEMENT, the
CONTRACTOR certifies or affirms the truthfulness and accuracy of each statement it has made, it
makes, or it may make in connection with the Project covered by this AGREEMENT. In addition to
other penalties that may apply, the CONTRACTOR also acknowledges that if it makes a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal Government, the
Federal Government reserves the right to impose the penalties of the Program Fraud Civil Remedies
Act of 1986, as amended, on the CONTRACTOR to the extent the Federal Government deems
appropriate.

2. Criminal Fraud: If the CONTRACTOR makes a false, fictitious, or fraudulent claim, statement,
submission, certification, assurance, or representation to the Federal Government or includes a false,
fictitious, or fraudulent statement or representation in any agreement in connection with this Project
authorized under 49 U.S.C. Chapter 53 or any other federal law, the Federal Government reserves the
right to impose on the CONTRACTOR the penalties of 49 U.S.C. §5323(1), 18 U.S.C. § 1001 or
other applicable Federal law to the extent the Federal Government deems appropriate.

3. The CONTRACTOR understands that a false claim is considered an adverse action that can result
in a change in Project Performance.

I. Trafficking in Persons. To the extent applicable, the CONTRACTOR agrees to comply with, and
assures the compliance of each subrecipient with, the requirements of the subsection 106(g) of the
Trafficking Victims Protection Act of 2000 (TVPA), as amended, 22 U.S.C. § 7104(g), and the provisions
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of this Subsection 3.g of FTA Master Agreement (19) dated October 1, 2013, which by this reference is
incorporated herein as if fully set out in this AGREEMENT, and any amendments thereto, which is
accessible at http://www.fta.dot.gov/documents/2 1 -Master.pdfconsistent with U.S. OMB guidance,
“Tratficking in Persons: Grants and Cooperative Agreements,” 2 CFR Part 175.

Section 19
Compliance with Laws and Regulations
The CONTRACTOR agrees to abide by all applicable state and federal laws and regulations including but
not limited to, those concerning employment, equal opportunity employment, nondiscrimination
assurances, Project record keeping necessary to evidence compliance, with such federal and state laws
and regulations, and retention of all such records. The CONTRACTOR will adhere to all of the
nondiscrimination provisions in Chapter 49.60 RCW.

Section 20
Civil Rights
The CONTRACTOR shall comply with all applicable civil rights laws, regulations and directives, except
to the extent that the Federal Government determines otherwise in writing. These include, but are not
limited to, the following:

A. Nondiscrimination in Federal Transit Programs. The CONTRACTOR agrees to comply, and
assures compliance by each third-party contractor, lessee or other participant at any tier, with the
provisions of 49 U.S.C. § 5332, which prohibits discrimination on the basis of race, color, creed, national
origin, sex, disability, sexual orientation, gender identity, status as a parent, or age, and prohibits
discrimination in employment or business opportunity;

B. Nondiscrimination-Title VI of the Civil Rights Act. The CONTRACTOR agrees to comply, and
assure compliance by each third-party contractor at any tier, with all provisions prohibiting discrimination
on the basis of race, color, or national origin of Title VI of the Civil Rights Act of 1964, as amended, 42
U.S.C. §§ 2000d et seq.; and U.S. DOT regulations, “Nondiscrimination in Federally-Assisted Programs
of the Department of Transportation--Effectuation of Title VI of the Civil Rights Act”, 49 CFR Part 21,
Except to the extent FTA determines otherwise in writing, the CONTRACTOR also agrees to follow all
applicable provisions of the most recent edition of FTA Circular 4702.1, “Title VI Requirements and
Guidelines for Federal Transit Administration Recipients,” to the extent consistent with applicable
Federal laws, regulations , and guidance; and U.S. DOJ, “Guidelines for the enforcement of Title VI,
Civil Rights Act of 1964,” 28 CFR § 50.3, and any other applicable Federal directives that may be
issued;

C. Equal Employment Opportunity. The CONTRACTOR agrees to comply, and assures compliance
by each third-party contractor, lessee or other participant at any tier of the Project, with all equal
employment opportunity (EEO) provisions of 49 U.S.C. §5332, with requirements of Title VII of the
Civil Rights Act of 1964, as amended, 42 U.S.C. § 2000¢ er seq., and Executive Order 11246 and
Executive Order 13672 and any implementing Federal regulations and any subsequent amendments
thereto. Except to the extent FTA determines otherwise in writing, the CONTRACTOR also agrees to
comply with any applicable Federal EEO directives that may be issued. Accordingly:
1. The CONTRACTOR agrees that it will not discriminate against any employee or applicant for
employment because of race, color, creed, sex, disability, age, sexual orientation, gender identity,
status as a parent, or national origin. The CONTRACTOR agrees to take affirmative action to ensure
that applicants are employed and that employees are treated during employment, without regard to
their race, color, creed, sex, disability, age, sexual orientation, gender identity, status as a parent, or
national origin. Such action shall include, but not be limited to, employment, upgrading, demotion or
transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The CONTRACTOR shall also
comply with any implementing requirements FTA may issue.

2. For activities determined by the U.S. Department of Labor (U.S. DOL) to qualify as
“construction,” the CONTRACTOR agrees to comply and assures the compliance of each
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subrecipient, lessee, third party contractor, or other participant, at any tier of the Project, with all
applicable equal employment opportunity requirements of U.S. DOL regulations, “Office of Federal
Contract Compliance Programs, Equal Employment Opportunity, Department of Labor,” 41 C.F.R.
Parts 60 et seq., which implement Executive Order No. 11246, “Equal Employment Opportunity,” as
amended by Executive Order No. 11375, “Amending Executive Order No. 11246 Relating to Equal
Employment Opportunity,” 42 U.S.C. § 2000e note, and also with any Federal laws and regulations in
accordance with applicable Federal directives affecting construction undertaken as part of the Project.

3. If the CONTRACTOR is required to submit and obtain Federal Government approval of its EEO
program, that EEOQ program approved by the Federal Government is incorporated by reference and
made part of this AGREEMENT. Failure by the CONTRACTOR to carry out the terms of that EEO
program shall be treated as a violation of this AGREEMENT. Upon notification to the
CONTRACTOR of its failure to carry out the approved EEO program, the Federal Government may
impose such remedies, as it considers appropriate, including termination of federal financial
assistance, or other measures that may affect the CONTRACTOR’s eligibility to obtain future federal
financial assistance for transportation projects.

D. Nondiscrimination on the Basis of Sex. The CONTRACTOR agrees to comply with all applicable
requirements of Title IX of the Education Amendments of 1972, as amended, 20 U.S.C. §§ 1681 et seq.
and with any implementing Federal regulations that prohibit discrimination on the basis of sex that may
be applicable.

E. Nondiscrimination on the basis of Age. The CONTRACTOR agrees to comply with applicable
requirements of:
1. The Age Discrimination Act of 1975, as amended, 42 U.S.C. §§ 6101 er seq., and with
implementing U.S. Health and Human Services regulations, “Nondiscrimination on the Basis of Age
in Programs and Activities Receiving Federal Financial Assistance”, 45 CFR Part 90, which prohibits
discrimination on the basis of age.
2. The Age Discrimination in Employment Act (ADEA) 29 U.S.C. §§ 621 through 634 and with
implementing U.S. Equal Employment Opportunity Commission (U.S. EEOC) regulations, “Age
Discrimination in Employment Act” 29 CFR Part 1625.

F. Disabilities-Employment. In accordance with section 102 of the Americans with Disabilities Act, as
amended, 42 U.S.C. § 12112, the CONTRACTOR agrees that it will comply with the requirements of
U.S. Equal Employment Opportunity Commission, "Regulations to Implement the Equal Employment
Provisions of the Americans with Disabilities Act,” 29 CFR Part 1630, pertaining to employment of
persons with disabilities. In addition, the CONTRACTOR agrees to comply with any implementing
requirements FT A may issue.

G. Disabilities-Access. The CONTRACTOR agrees to comply with all applicable requirements of
section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, which prohibit
discrimination on the basis of handicap; with the Americans with Disabilities Act of 1990 (ADA), as
amended, 42 U.S.C. §§ 12101 et seq., which requires the provision of accessible facilities and services to
be made available to persons with disabilities; and the Architectural Barriers Act of 1968, as amended, 42
U.S.C. §§ 4151 et seq, which requires that buildings and public accommodations be accessible to persons
with disabilities and with other laws and amendments thereto pertaining to access for individuals with
disabilities that may be applicable. In addition, the Recipient agrees to comply with applicable
implementing Federal regulations and any later amendments thereto, and agrees to follow applicable
Federal directives except to the extent FTA approves otherwise in writing. Among those regulations and
directives are the following: U.S. DOT regulations, “Transportation Services for Individuals with
Disabilities (ADA),” 49 CFR Part 37; U.S. DOT regulations, “Nondiscrimination on the Basis of
Handicap in Programs and Activities Receiving or Benefiting from Federal Financial Assistance,” 49
CFR Part 27; Joint U.S. Architectural and Transportation Barriers Compliance Board U.S. DOT
regulations; “Americans with Disabilities (ADA) Accessibility Specifications for Transportation
Vehicles,” 36 CFR Part 1192 and 49 CFR Part 38; U.S. DOJ regulations, “Nondiscrimination on the
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Basis of Disability in State and Local Government Services,” 28 CFR Part 35; U.S. DOJ regulations,
“Nondiscrimination on the Basis of Disability by Public Accommodations and in Commercial Facilities,”
28 CFR Part 36; U.S. GSA regulations, “Accommodations for the Physically Handicapped,” 41 CFR
Subpart 101-19; U.S. Equal Employment Opportunity Commission, “Regulations to Implement the Equal
Employment Provisions of the Americans with Disabilities Act,” 29 CFR Part 1630; U.S. Federal
Communications Commission regulations, “Telecommunications Relay Services and Related Custom
Premises Equipment for the Hearing and Speech Disabled,” 47 CFR Part 64, Subpart F; U.S.
Architectural and Transportation Barriers Compliance Board (ATBCB) regulations, “Electronic and
Information Technology Accessibility Standards” 36 CFR Part 1194; FTA regulations, “Transportation
for Elderly and Handicapped Persons,” 49 CFR Part 609; and Federal civil rights and nondiscrimination
directives implementing the foregoing regulations, except to the extent the Federal Government
determines otherwise in writing.

H. Drug or Alcohol Abuse. Confidentiality and Other Civil Rights Protections. The
CONTRACTOR agrees to comply with the confidentiality and other civil rights provisions of the Drug
Abuse Office and Treatment Act of 1972, as amended 21 U.S.C. §§ 1101 et seq.; with the Comprehensive
Alcohol Abuse and Alcoholism Prevention, Treatment and Rehabilitation Act of 1970, as amended; 42
U.S.C. §§ 4541 et seq.; and comply with the Public Health Service Act of 1912, as amended, 42 U.S.C.
§§ 290dd through 290dd-2, and any amendments to these laws. The CONTRACTOR understands the
requirements of confidentiality concerning persons covered and/or receiving services and/or treatment
regarding alcohol and drug abuse, as defined in the aforementioned acts as applicable, including any civil
and criminal penalties for not complying with the requirements of confidentiality and that failure to
comply with such requirements may result in termination of this AGREEMENT.

L. Access to Services for Persons with Limited English Proficiency. The CONTRACTOR agrees to
comply with the policies of Executive Order No. 13166, “Improving Access to Services for Persons with
Limited English Proficiency,” 42 U.S.C. § 2000d-1 note, and with provisions of U.S. DOT Notice “DOT
Policy Guidance Concerning Recipients’ Responsibilities to Limited English Proficiency (LEP) Persons,”
70 Fed. Reg. 74087, December 14, 2005.

J. Environmental Justice. The CONTRACTOR agrees to comply with the policies of Executive Order
No. 12898, “Federal Actions to Address Environmental Justice in Minority populations and Low-Income
Populations”, 42 U.S.C. § 4321 note; and DOT Order 5610.2, “Department of Transportation Actions to
address Environmental Justice in Minority Populations and Low-Income Populations,” 62 Fed. Reg.
18377 et seq., April 15, 1997, and the most recent and applicable edition of FTA Circular 4703.1,
“Environmental Justice Policy Guidance for Federal Transit Administration Recipients,” August 15,
2012,except to the extent that the Federal Government determines otherwise in writing.

K. Other Nondiscrimination Statutes. The CONTRACTOR agrees to comply with all applicable
provisions of other Federal laws, regulations, and directives pertaining to and prohibiting discrimination
and other nondiscrimination statute(s) that may apply to the Project including Chapter 49.60 RCW,

Section 21
Participation of Disadvantaged Business Enterprises
To the extent applicable, the CONTRACTOR shall take the following measures to facilitate participation
by disadvantaged business enterprises (DBE) in the Project:

A. The CONTRACTOR agrees to comply with section 1101(b) of MAP-21, 23 U.S.C. §101 note, and
U.S. DOT regulations, “Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs,” 49 CFR Part 26; and Federal transit law, specifically 49
USC § 5332.

B. The CONTRACTOR agrees that it shall not discriminate on the basis of race, color, national origin,
or sex in the award and performance of any third-party contract, or sub-agreement supported with federal
assistance derived from the U.S. DOT or in the administration of its DBE program or the requirements of
49 CFR Part 26. The CONTRACTOR agrees to take all necessary and reasonable steps under 49 CFR
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Part 26 to ensure nondiscrimination in the award and administration of all third-party contracts and sub-
agreements supported with federal assistance derived from the U.S. DOT, and to follow all requirements
specified in the WSDOT’s Guidebook, Consolidated Grants Program Guidebook, found at
http://www.wsdot.wa.gov/Transit/Grants/Guidebook.htm,  referencing DBE  standards. The
CONTRACTOR’s DBE program, as required by 49 CFR Part 26 and approved by the U.S. DOT, is
incorporated by reference and made part of this AGREEMENT. Implementation of the DBE program is a
legal obligation, and failure to carry out its terms shall be treated as violation of this AGREEMENT.
Upon notification to the CONTRACTOR of its failure to implement its approved DBE program, the U.S.
DOT may impose sanctions as provided for under 49 CFR Part 26 and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. § 1001, and/or the Program Fraud Civil Remedies Act, 31 U.S.C.
§§ 3801 et seq.

Section 22
Energy Conservation and Environmental Requirements
A. Energy Conservation. The CONTRACTOR shall comply with the mandatory standards and
policies relating to energy efficiency standards and policies within the Washington State energy
conservation plan issued in compliance with the Energy Policy and Conservation Act, 42 U.S.C. §§ 6321
et seq., and any amendments thereto. To the extent applicable, the CONTRACTOR agrees to perform an
energy assessment for any building constructed, reconstructed or modified with FTA assistance, as
provided in FTA regulations, “Requirements for Energy Assessments,” 49 CFR Part 622, Subpart C.

B. Environmental Protection. The CONTRACTOR agrees to comply with all applicable requirements
of the National Environmental Policy Act of 1969, as amended (NEPA), 42 U.S.C. §§ 4321 through
4335; Executive Order No. 11514, as amended, “Protection and Enhancement of Environmental Quality,”
42 US.C. § 4321 note; FTA statutory requirements at 49 U.S.C. § 5324(b); U.S. Council on
Environmental Quality regulations imposing requirements for compliance with the National
Environmental Policy Act of 1969, as amended, 40 CFR Part 1500 through 1508; joint Federal Highway
Administration (FHWA)/FTA regulations, “Environmental Impact and Related Procedures,” 23 CFR Part
771 and 49 CFR Part 622, and subsequent Federal environmental protection regulations that may be
promulgated. The CONTRACTOR agrees to comply with 23 U.S.C. §§ 139 and 326 as applicable, and
implement those requirements in accordance with the provisions of joint FHWA/FTA final guidance,
“SAFETEA-LU Environmental Review Process (Public Law 109-59),” 71 Fed. Reg. 66576 et seq.,
November 15, 2006, and any applicable Federal directives that may be issued at a later date, except to the
extent that FT A determines otherwise in writing.

C. Clean Water. The recipient agrees to comply with all applicable Federal laws and regulations and
follow Federal directives implementing the Clean Water Act, as amended, 33 U.S.C. §§ 1251 through
1377, 42 U.S.C. §8§ 300f through 300j-6, and 42 U.S.C. § 7606 , including any revisions thereto. In the
event that the Federal Funds identified in the caption space header of this AGREEMENT entitled “Project
Costs”, exceed $100,000, the CONTRACTOR agrees to comply with all applicable standards, orders, or
regulations issued pursuant to Section 508 of the Clean Water Act, as amended, 33 U.S.C. § 1368, and
other applicable requirements of the Clean Water Act.

D. Clean Air. The recipient agrees to comply with all applicable Federal laws and regulations and
follow Federal directives implementing the Clean Air Act, as amended, 42 U.S.C. §§ 7401 through 7671q
and 40 CFR parts 85, 86, 93 and 600, and any revisions thereto. In the event that the federal share,
identified in “Project Costs” of this AGREEMENT exceeds $100,000, the CONTRACTOR shall comply
with all applicable standards, orders or regulations issued pursuant to Section 306 of the Clean Air Act, as
amended, 42 U.S.C. § 7606, and other applicable provisions of the Clean Air Act .

E. Violating Facilities. The CONTRACTOR agrees to:
1. Refrain from using any violating facilities.
2. Report each violation to WSDOT and understands and agrees that WSDOT will, in turn, report
each violation to the FTA and to the appropriate EPA Regional Office.

GCB2304 Page 15 of 29



3. Include these requirements in each subcontract exceeding $100,000 financed in whole or in part
with federal assistance provided by FTA.

F. Use of Certain Public Lands. The CONTRACTOR agrees that in implementing its Project, it will
not use any publicly owned land from a park, recreation area, or wildlife or waterfowl refuge of national,
State, or local significance as determined by the Federal, State, or local officials having jurisdiction
thereof, unless the Federal Government makes the findings required by 49 U.S.C. § 303. The
CONTRACTOR also agrees to comply with joint FHWA/FTA regulations, “Parks, Recreation Areas,
Wildlife and Waterfow]l Refuges, and Historic Sites,” 23 C.F.R. Part 774, and referenced in 49 C.F.R.
Part 622.

G. Wild and Scenic Rivers. The CONTRACTOR agrees to comply with applicable provisions of the
Wild and Scenic Rivers Act of 1968, as amended, 16 U.S.C. §§ 1271 through 1287, relating to protecting
components of the national wild and scenic rivers system; and to the extent applicable, with U.S. Forest
Service regulations, “Wild and Scenic Rivers,” 36 C.F.R. Part 297, and with U.S. Bureau of Land
Management regulations, “Management Areas,” 43 C.F.R. Part 8350.

H. Coastal Zone Management. The CONTRACTOR agrees to assure Project consistency with the
approved State management program developed under the Coastal Zone Management Act of 1972, as
amended, 16 U.S.C. §§ 1451 through 1465.

I.  Wetlands. The CONTRACTOR agrees to facilitate compliance with the protections for wetlands of
Executive Order No. 11990, as amended, ‘“Protection of Wetlands,” at 42 U.S.C. § 4321 note.

J.  Floodplains. The CONTRACTOR agrees to facilitate compliance with the flood hazards protections
in floodplains in accordance with Executive Order No. 11988, as amended, “Floodplain Management,” 42
U.S.C. § 4321 note.

K. Endangered Species and Fisheries Conservation. The CONTRACTOR agrees to comply with
applicable protections for endangered species of the Endangered Species Act of 1973, as amended, 16
U.S.C. §§ 1531 through 1544, and the Magnuson Stevens Fisheries Conservation Act, as amended, 16
U.S.C. §§ 1801 et seq.

L. Historic Preservation. The CONTRACTOR agrees as follows:

1. The CONTRACTOR agrees that in implementing its Project, it will not use any land from a
historic site that is on or eligible for inclusion on the National Register of Historic Places, unless the
Federal Government makes the findings required by 49 U.S.C. § 303.

2. The CONTRACTOR agrees to encourage compliance with the Federal historic and
archaeological preservation requirements of section 106 of the National Historic Preservation Act, as
amended, 16 U.S.C. § 470f, Executive Order No. 11593, “Protection and Enhancement of the
Cultural Environment,” 16 U.S.C. § 470 note; and the Archaeological and Historic Preservation Act
of 1974, as amended, 16 U.S.C. §§ 469a through 469c, as follows: (a) In accordance with U.S.
Advisory Council on Historic Preservation regulations, “Protection of Historic and Cultural
Properties,” 36 C.F.R. Part 800, the CONTRACTOR agrees to consult with the State Historic
Preservation Officer concerning investigations to identify properties and resources included or
eligible for inclusion in the National Register of Historic Places that may be affected by the Project,
and agrees to notify FTA of affected properties. (b) The CONTRACTOR agrees to comply with all
applicable Federal regulations and directives to avoid or mitigate adverse effects on those historic
properties, except to the extent the Federal Government determines otherwise in writing.

M. Indian Sacred Sites. The CONTRACTOR agrees to facilitate compliance with the preservation of
places and objects of religious importance to American Indians, pursuant to the American Indian
Religious Freedom Act, 42 U.S.C. § 1996, in accordance with Executive Order No. 13007, “Indian
Sacred Sites,” 42 U.S.C. § 1996 note, except to the extent that the Federal Government determines
otherwise in writing.
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N. Mitigation of Adverse Environmental Effects. Should the proposed Project cause or result in
adverse environmental effects, the CONTRACTOR agrees to take all reasonable measures to minimize
the impact of those adverse effects, as required by 49 U.S.C. § 5324(b), and other applicable Federal laws
and regulations, including 23 C.F.R. Part 771, 23 C.F.R. Part 774, and 49 C.F.R. Part 622, among others.
The CONTRACTOR agrees to comply with all environmental mitigation measures that may be identified
as commitments in applicable environmental documents, (i.e., environmental assessments, environmental
impact statements, memoranda of agreement, and other documents as required by 49 U.S.C. § 303). The
CONTRACTOR also agrees to comply with any conditions the Federal Government might impose in a
finding of no significant impact or record of decision. The CONTRACTOR agrees that those
environmental mitigation measures are incorporated by reference and made part of this AGREEMENT or
Cooperative Agreement for the Project. The CONTRACTOR also agrees that any deferred mitigation
measures will be incorporated by reference and made part of this AGREEMENT or Cooperative
Agreement for the Project as soon as agreement with the Federal Government is reached. The
CONTRACTOR agrees that any mitigation measures agreed upon may not be modified or withdrawn
without the express written approval of the Federal Government.

Section 23
Accounting Records
A. Project Accounts. The CONTRACTOR agrees to establish and maintain for the Project either a
separate set of accounts or separate accounts within the framework of an established accounting system
that can be identified with the Project, in accordance with applicable federal regulations and other
requirements that FTA may impose. The CONTRACTOR agrees that all checks, payrolls, invoices,
contracts, vouchers, orders, or other accounting documents pertaining in whole or in part to the Project
shall be clearly identified, readily accessible, and available to WSDOT and FTA upon request, and, to the
extent feasible, kept separate from documents not pertaining to the Project.

B. Funds Received or Made Available for the Project. The CONTRACTOR agrees to deposit in a
financial institution, all Project payments it receives from the Federal Government and record in the
Project Account all amounts provided by the Federal Government in support of this Grant AGREEMENT
or Cooperative AGREEMENT and all other funds provided for, accruing to, or otherwise received on
account of the Project (Project funds) in accordance with applicable Federal regulations and other
requirements FTA may impose. Use of financial institutions owned at least 50 percent by minority group
members is encouraged.

C. Documentation of Project Costs. The CONTRACTOR agrees to support all allowable costs
charged to the Project, including any approved services contributed by the CONTRACTOR or others,
with properly executed payrolls, time records, invoices, contracts, or vouchers describing in detail the
nature and propriety of the charges.

D. Checks, Orders, and Vouchers. The CONTRACTOR agrees to refrain from drawing checks, drafts,
or orders for goods or services to be charged against the Project Account until it has received and filed a
properly signed voucher describing in proper detail the purpose for the expenditure.

Section 24
Audits, Inspection, and Retention of Records

A. Submission of Proceedings, Contracts, Agreements, and Other Documents. During the course of
the Project and for six (6) years thereafter, the CONTRACTOR agrees to retain intact and to provide any
data, documents, reports, records, contracts, and supporting materials, both paper and electronic, relating
to the Project as WSDOT may require. Reporting and record-keeping requirements are set forth in 49
CFR Part 18 or 19, whichever is applicable. Project closeout does not alter these recording and record-
keeping requirements. Should an audit, enforcement, or litigation process be commenced, but not
completed, during the aforementioned six-year period then the CONTRACTOR’s obligations hereunder
shall be extended until the conclusion of that pending audit, enforcement, or litigation process.

B. General Audit Requirements. The CONTRACTOR agrees to perform the financial and compliance
audits required by the Single Audit Act Amendments of 1996, 31 U.S.C. §§ 7501 et seq. As provided by
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49 CFR § 18.26 or 19.26, whichever is applicable, these audits must comply with OMB Circular A-133,
Revised, “Audits of States, Local Governments, and Non-Profit Organizations,” and the latest applicable
OMB A-133 Compliance Supplement provisions for the U.S. DOT, and any further revision or
supplement thereto. The CONTRACTOR agrees that audits will be carried out in accordance with U.S.
General Accounting Office “Government Auditing Standards”. The CONTRACTOR agrees to obtain
any other audits required by the Federal Government or WSDOT. Project closeout will not alter the
CONTRACTOR'’s audit responsibilities.

C. Inspection. The CONTRACTOR agrees to permit WSDOT, the State Auditor, the United States
Department of Transportation, and the Comptroller General of the United States, or their authorized
representatives, to inspect all Project work materials, payrolls, maintenance records, and other data and
records, and to audit the books, records, and accounts of the CONTRACTOR and its subcontractors
pertaining to the Project. The CONTRACTOR agrees to require each third-party contractor whose
contract award is not based on competitive bidding procedures as defined by the United States
Department of Transportation to permit WSDOT, the State Auditor, the United States Department of
Transportation, and the Comptroller General of the United States, or their duly authorized representatives,
to inspect all work, materials, payrolls, maintenance records, and other data and records involving that
third-party contract, and to audit the books, records, and accounts involving that third-party contract as it
affects the Project as required by 49 U.S.C. § 5325(g).

Section 25
Labor Provisions
A. Construction Activities. The CONTRACTOR agrees to comply and assures the compliance of each
subrecipient, lessee, third party contractor, and other participant at any tier of the Project, with the
following laws and regulations providing protections for construction employees:
1. Contract Work Hours and Safety Standards Act. The CONTRACTOR shall comply with,
and shall require the compliance by each subcontractor at any tier, any applicable employee
protection requirements for non-construction employees as defined by the Contract Work Hours and
Safety Standards Act, as amended, 40 U.S.C. § 3701 er seq., and specifically, the wage and hour
requirements of section 102 of that Act at 40 U.S.C. § 3702 and USDOL regulations, “Labor
Standards Provisions Applicable to Contracts Governing Federally Financed and Assisted
Construction (also Labor Standards Provisions Applicable to Non-construction Contracts Subject to
the Contract Work Hours and Safety Standards Act)” at 29 CFR. Part 5; and the safety requirements
of section 107 of that Act at 40 U.S.C. § 3704, and implementing U.S. DOL regulations, “Safety and
Health Regulations for Construction,” 29 CFR Part 1926;

2. Davis-Bacon Act, as amended, 40 U.S.C. §§ 3141 et seq., pursuant to FTA enabling legislation
requiring compliance with the Davis-Bacon Act at 49 U.S.C. § 5333(a), and implementing U.S. DOL
regulations, “Labor Standards Provisions Applicable to Contracts Governing Federally Financed and
Assisted Construction (also Labor Standards Provisions Applicable to Nonconstruction Contracts
Subject to the Contract Work Hours and Safety Standards Act),” 29 C.F.R. Part 5; and

3. Copeland “Anti-Kickback” Act, as amended, 18 U.S.C. § 874, and implementing U.S. DOL
regulations, “Contractors and Subcontractors on Public Building or Public Work Financed in Whole
or in part by Loans or Grants from the United States,” 29 C.F.R. Part 3.

B. Fair Labor Standards Act. The CONTRACTOR agrees that the minimum wage and overtime
provisions of the Fair Labor Standards Act, as amended, 29 U.S.C. §§ 201 et seq., apply to employees
performing work involving commerce, and apply to any local government employees that are public
transit authority employees. The CONTRACTOR shall comply with the Fair Labor Standards Act’s
minimum wage and overtime requirements for employees performing work in connection with the
Project.

C. Overtime Requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or permit any
such laborer or mechanic in any workweek in which he or she is employed on such work to work in
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excess of forty (40) hours in such workweek unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in
such workweek.

D. Payrolls and Basic Records. Payrolls and basic records relating thereto shall be maintained by the
CONTRACTOR during the course of the work and preserved for a period of six (6) years thereafter for
all laborers and mechanics working at the site of the work (or under the United States Housing Act of
1937, or under the Housing Act of 1949, in the construction or development of the Project). Such records
shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-
Bacon Act, Public Law 88-349 as amended by 40 U.S.C. §§ 3141 et seq., and pursuant to 49 U.S.C.
§5333(a) et seq., daily and weekly number of hours worked, deductions made and actual wages paid.
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or
program described in section 1(b)(2)(B) of the Davis-Bacon Act, Public Law 88-349, as amended by 40
U.S.C. § 3141 et seq. and pursuant to 49 U.S.C. § 5333(a), the CONTRACTOR shall maintain records
which show that the commitment to provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been communicated in writing to the laborers or
mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing
such benefits. CONTRACTOR’s employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the
applicable programs.

E. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (A) of this section the CONTRACTOR and any subcontractor responsible
therefore shall be liable for the unpaid wages. In addition, such CONTRACTOR and subcontractor shall
be liable to the United States for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of
the clause set forth in paragraph (A) of this section, in the sum of ten dollars ($10) for each calendar day
on which such individual was required or permitted to work in excess of the standard workweek of forty
(40) hours without payment of the overtime wages required by the clause set forth in paragraph (C) of this
section.

F. Withholding for unpaid wages and liquidated damages. The CONTRACTOR shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account of work performed by the CONTRACTOR or
subcontractor under any such contract or any other federal contract with the same prime CONTRACTOR,
or any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act,
which is held by the same prime CONTRACTOR, such sums as may be determined to be necessary to
satisfy any liabilities of such CONTRACTOR or subcontractor for unpaid wages and liquidated damages
as provided in the clause set forth in paragraph (E) of this section.

G. Public Transportation Employee Protective Agreement. To the extent required by Federal Law,
the CONTRACTOR agrees to implement the Project in accordance with the terms and conditions that the
U.S. Secretary of Labor has determined to be fair and equitable to protect the interests of any employees
affected by the Project and that comply with the requirements of 19 U.S.C. § 5333 (b), in accordance with
the USDOL guidelines, “Section 5333(b), Federal Transit Law,” 29 CFR Part 215 and any amendments
thereto.  These terms and conditions are identified in USDOL’s certification of public transportation
employee protective arrangements to FTA. The CONTRACTOR agrees to implement the Project in
accordance with the conditions stated in that USDOL certification, which certification and any documents
cited therein are incorporated by reference and made part of this AGREEMENT. The CONTRACTOR
also agrees to comply with the terms and conditions of the Special Warranty for the Non-urbanized Area
Program that is most current as of the date of execution of this AGREEMENT and any alternative
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comparable arrangements specified by USDOL for application to the Project, in accordance with USDOL
guidelines, “Section 5333(b), Federal Transit Law,” 29 CFR Part 215, and any revision thereto.

Section 26
Liens on the Project

In addition to any Federal interest in title to the Project, WSDOT shall hold legal title to the Project the
CONTRACTOR acquires, improves and/or constructs with Federal funds and have legal ownership to
any portion of the Project the CONTRACTOR acquires or modifies using the “Federal Funds” identified
in the caption space of this AGREEMENT titled “Project Costs”. The CONTRACTOR accepts
WSDOTs legal title to the Project and any portion thereof during its useful life and agrees that it shall not
use the Project or any portion thereof as collateral, nor shall the CONTRACTOR encumber the Project in
any way. The Contractor shall follow the terms stated in Section 9A regarding use and disposal of the
Project and/or any portion thereof. WSDOT’s lien shall equal the proportional Federal funded share, as
identified in this AGREEMENT, of the disposable value of the Project and any portion thereof.
Satisfaction of WSDOT’s lien may be satisfied only by proper disposal of the Project and any portion
thereof in a manner determined by WSDOT.

Section 27
Loss or Damage to Project
A. During the useful life of the Project, the CONTRACTOR, at its own expense, shall cover any loss,
theft, damage, or destruction of the Project or any portion thereof using either of the following methods:
1. The CONTRACTOR shall maintain or cause to be maintained property insurance covering risk of
direct physical loss on the Project or any portion thereof adequate to cover the value of the Project
during the course of construction and after occupancy. To the extent applicable, the CONTRACTOR
agrees to comply with flood insurance purchase provisions of Section 102(a) of the Flood Disaster
Protection Act of 1973, 42 U.S.C. § 4012a(a). With respect to any project involving construction, the
CONTRACTOR shall supply proof of such coverage to WSDOT; or
2. The CONTRACTOR shall provide a written certificate of self-insurance to WSDOT. The
CONTRACTOR will cover from its own resources the costs of repairing or replacing any Project or
any portion thereof if it is stolen, damaged, or destroyed in any manner.

B. During the useful life of the Project, if the damage to the Project does not result in a total loss,
payments for damage shall be paid directly to the CONTRACTOR. The CONTRACTOR shall, within
thirty (30) days, either:
1. Devote all of the insurance proceeds received to repair the Project and place it back in service,
and the CONTRACTOR shall, at its own expense, pay any portion of the cost of repair which is not
covered by insurance; or
2. In the event the CONTRACTOR certified to self-insurance, devote all funds necessary to repair
the Project and place it back into service.

C. During the useful life of the Project, if the Project is a total loss, either by theft or damage, the
insurance proceeds or equivalent shall be paid directly to WSDOT. The CONTRACTOR shall within
sixty (60) days of loss, theft, or damage, notify WSDOT that it either:

1. Intends to replace the lost Project and/or any portion thereof; or

2. Does not intend to replace the lost Project and/or any portion thereof.

D. If WSDOT determines that the total loss occurred under circumstances in which the CONTRACTOR
fulfilled its obligations under this AGREEMENT, WSDOT would either pay or rebate to the
CONTRACTOR its proportionate share of such proceeds received, or take such other action with respect
to such proceeds, as FTA shall allow.

E. Coverage, if obtained or provided by the CONTRACTOR in compliance with this section, shall not
be deemed as having relieved the CONTRACTOR of any liability in excess of such coverage as required
by the limitation of liability section of this AGREEMENT, or otherwise.
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Section 28
Planning and Private Enterprise

FTA Requirements. The CONTRACTOR agrees to implement the Project in a manner consistent with
the plans developed in compliance with the applicable planning and private enterprise provisions of 49
U.S.C. §§ 5303, 5304, 5306, and 5323(a)(l); joint Federal Highway Administration (FHWA)/ FTA
regulations, “Statewide Transportation Planning: Metropolitan Transportation Planning,” 23 CFR Part
450 and 49 CFR Part 613; and any amendments thereto, and with FTA regulations, “Major Capital
Investment Projects,” 49 CFR Part 611, to the extent that these regulations are consistent with the MAP-
21 amendments to the public transportation planning and private enterprise laws, and when promulgated,
any subsequent amendments to those regulations. To the extent feasible, the CONTRACTOR agrees to
comply with the provisions of 49 U.S.C. § 5323(k), which afford governmental agencies and non-profit
organizations that receive Federal assistance for non-emergency transportation from Federal Government
sources (other than U.S. DOT) an opportunity to be included in the design, coordination, and planning of
transportation services. During the implementation of the Project, the CONTRACTOR agrees to take
into consideration the recommendations of Executive Order No. 12803, “Infrastructure Privatization,” 31
U.S.C. § 501 note, and Executive Order No 12893, “Principles for Federal Infrastructure Investments,” 31
U.S.C. § 501 note.

Section 29
Substance Abuse

A. Drug and Alcohol Testing. If receiving FTA 5309 and/or FTA 5311 funding, CONTRACTOR
agrees to establish and implement a drug and alcohol testing program that complies with 49 CFR Part
655, produce any documentation necessary to establish its compliance with Part 655, and permit any
authorized representative of the U.S. DOT or its operating administrations and WSDOT to inspect the
facilities and records associated with the implementation of the drug and alcohol testing program as
required under 49 CFR Part 655 and review the testing process. The CONTRACTOR agrees further to
submit annually the Management Information System (MIS) reports to WSDOT each year during the
term identified in the caption space header above titled “the Term of Project.”

B. Drug-free Workplace. To the extent applicable, the CONTRACTOR agrees to comply with the
Federal regulations and guidance related to the Drug Free Workplace Act of 1988, 41 U.S.C. §§ 701 er
seq., and any amendments thereto, 2 CFR Part 182, and 49 CFR Part 32, and to FTA regulations,
“Prevention of Alcohol Misuse and Prohibited Drug Use in Transit Operations,” 49 CFR Part 655 and 49
U.S.C. § 5331, as amended by MAP-21.

C. Privacy Act. The CONTRACTOR agrees to comply with the confidentiality and other civil rights
provisions pertaining to substance abuse contained in the Civil Rights clause of this AGREEMENT.

D. Non Compliance. The CONTRACTOR agrees that if FTA determines non-compliance with these
laws and regulations, the FTA Administrator may bar CONTRACTOR from receiving all or a portion of
the Federal transit assistance it would otherwise receive.

Section 30
Federal “$1 Coin” Requirements
To the extent required by the Federal Government, the CONTRACTOR agrees to comply with the
provisions of section 104 of the Presidential $1 Coin Act of 2005, 31 U.S.C. § 5112(p), so that the
CONTRACTOR'’s equipment and facilities requiring the use of coins or currency will be fully capable of
accepting and dispensing $1 coins in the connection with that use. The CONTRACTOR also agrees to
display signs and notices denoting the capability of its equipment and facilities on its premises where
coins or currency are accepted or dispensed, including on each vending machine.
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Section 31
Safe Operation of Motor Vehicles
As applicable, CONTRACTOR is encouraged to comply with the following provisions::

A. Executive Order No. 13043, “Increasing Seat Belt Use in the United States,” 23 U.S.C. § 402 note.
CONTRACTOR is encouraged to adopt and promote on-the-job seat belt use policies and programs for
personnel that operate company-owned vehicles.

B. Executive Order No. 13513, “Federal Leadership on Reducing Text Messaging While Driving,” and
DOT Order 3902.10, “Text Messaging While Driving.” CONTRACTOR is encouraged to adopt and
enforce workplace safety policies to decrease crashes caused by distracted drivers including policies to
ban text messaging while driving. CONTRACTOR is also encouraged to conduct workplace safety
initiatives in a manner commensurate with its size.

Section 32
Freedom of Information Act
CONTRACTOR understands and agrees that the Freedom of Information Act (FOIA), 5 U.S.C. § 552,
applies to the information and documents, both paper and electronic, submitted to WSDOT, FTA and
U.S. DOT. The CONTRACTOR should therefore be aware that all applications and materials submitted
that are related to PROJECT will become agency records and are subject to public release through
individual FOIA or state public disclosure requests.

Section 33
Coordination of Special Needs Transportation
It is the policy of WSDOT to actively support coordination of special needs transportation in the State.
As a condition of assistance, the CONTRACTOR is required to participate in local coordinated planning
as led by CONTRACTOR’s relevant Metropolitan Planning Organization (MPO) and/or Regional
Transportation Planning Organization (RTPQO). Persons with special transportation needs means those
persons, including their personal attendants, who because of physical or mental disability, income status,
or age are unable to transport themselves or purchase transportation.

Section 34
Agreement Modifications
Either PARTY may request changes to this AGREEMENT. Any changes to the terms of this
AGREEMENT must be mutually agreed upon and incorporated by written amendment to this
AGREEMENT. Such amendments shall not be binding or valid unless signed by the persons authorized
to bind each of the PARTIES.

Section 35
Changed Conditions Affecting Performance
The CONTRACTOR hereby agrees to immediately notify WSDOT in writing of any change in
conditions or law, or of any other event, including any current or prospective dispute, which may
adversely affect WSDOT’s interst in the Project or affect CONTRACTOR’s ability to perform the Project
in accordance with the provisions of this AGREEMENT.

Section 36
Universal Identifier
CONTRACTOR shall, in accordance with 2 CFR Part 25, obtain a Dun and Bradstreet Data Universal
Numbering System (DUNS) number as a univeral identifier for Federal financial asistance recipients.

Section 37

Disputes
A. Disputes. Disputes, arising in the performance of this AGREEMENT, which are not resolved by
agreement of the PARTIES, shall be decided in writing by the WSDOT Public Transportation Assistant
Director or the Assistant Director’s designee. This decision shall be final and conclusive unless within ten
(10) days from the date of the CONTRACTOR’s receipt of WSDOT’s written decision, the
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CONTRACTOR mails or otherwise furnishes a written appeal to the Director of the Public
Transportation Division or the Director’s designee. The CONTRACTOR’s appeal shall be decided in
writing by the Director of the Public Transportation Division within thirty (30) days of receipt of the
appeal by the Director of Public Transportation Division or the Director’s designee. The decision shall be
binding upon the CONTRACTOR and the CONTRACTOR shall abide by the decision.

B. Performance During Dispute. Unless otherwise directed by WSDOT, CONTRACTOR shall
continue performance under this AGREEMENT while matters in dispute are being resolved.

C. Claims for Damages. Should either PARTY to this AGREEMENT suffer injury or damage to
person, property, or right because of any act or omission of the other PARTY or any of that PARTY’s
employees, agents or others for whose acts it is legally liable, a claim for damages therefore shall be made
in writing to such other PARTY within thirty (30) days after the first observance of such injury or
damage.

D. Rights and Remedies. All remedies provided in this AGREEMENT are distinct and cumulative to
any other right or remedy under this document or afforded by law or equity, and may be exercised
independently, concurrently, or successively and shall not be construed to be a limitation of any duties,
obligations, rights and remedies of the PARTIES hereto. No action or failure to act by the WSDOT or
CONTRACTOR shall constitute a waiver of any right or duty afforded any of them under this
AGREEMENT, nor shall any such action or failure to act constitute an approval of or acquiescence in any
breach thereunder, except as may be specifically agreed in writing.

Section 38
State and Local Law

Except when a Federal statute or regulation pre-empts state and/or local law, regulation or ordinance, no
provision of this AGREEMENT shall require the CONTRACTOR to observe or enforce compliance with
any provision, perform any other act, or do any other thing in contravention of state or local law,
regulation or ordinance. Thus if any provision or compliance with any provision of this AGREEMENT
violate state or local law, regulation or ordinance, or would require the CONTRACTOR to violate state or
local law, regulation or ordinance, the CONTRACTOR agrees to notify WSDOT immediately in writing.
Should this occur, WSDOT and the CONTRACTOR agree to make appropriate arrangements to proceed
with or, if necessary, expeditiously, terminate the Project.

Section 39
Termination

A. Termination for Convenience. WSDOT and/or the CONTRACTOR may suspend or terminate this
AGREEMENT, in whole or in part, and all or any part of the federal financial assistance provided herein,
at any time by written notice to the other PARTY in accordance with 49 CFR Part 18 § 18.44 or 49 CFR
Part 19 § 19.61, whichever is applicable. WSDOT and the CONTRACTOR shall agree upon the
AGREEMENT termination provisions including but not limited to the settlement terms, conditions, and
in the case of partial termination the portion to be terminated. Written notification must set forth the
reasons for such termination, the effective date, and in case of a partial termination, the portion to be
terminated. However, if, in the case of partial termination, WSDOT determines that the remaining portion
of the award will not accomplish the purposes for which the award was made WSDOT may terminate the
award in its entirety. WSDOT and/or the CONTRACTOR may terminate this AGREEMENT for
convenience for reasons including, but not limited to, the following:

1. The requisite federal funding becomes unavailable through failure of appropriation or otherwise;

2. WSDOT determines, in its sole discretion, that the continuation of the Project would not produce

beneficial results commensurate with the further expenditure of federal funds;

3. The CONTRACTOR is prevented from proceeding with the Project as a direct result of an

Executive Order of the President with respect to the prosecution of war or in the interest of national

defense; or an Executive Order of the President or Governor of the State with respect to the

preservation of energy resources;
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4. The CONTRACTOR is prevented from proceeding with the Project by reason of a temporary
preliminary, special, or permanent restraining order or injunction of a court of competent jurisdiction
where the issuance of such order or injunction is primarily caused by the acts or omissions of persons
or agencies other than the CONTRACTOR;

5. The Federal Government and/or State Government determines that the purposes of the statute
authorizing the Project would not be adequately served by the continuation of federal financial
assistance for the Project; or

6. The Federal Government terminates this AGREEMENT due to a determination that the
CONTRACTOR has: (a) willfully misused Federal assistance Funds by failing to make adequate
progress on the Project, (b) failed to make reasonable and appropriate use of the Project real property
or any part of the Project, or (c) failed to comply with the terms of this AGREEMENT. In the event
of a termination under this subsection, and the Federal Government exercises its right to require
WSDOT to refund any or all of the Federal Funds provided for the Project, the CONTRACTOR shall
return all monies reimbursed to it by WSDOT, in the amount required by the Federal Government,
within sixty (60) days of its receipt of a certified letter from WSDOT.

7. In the case of termination for convenience under subsections A.lthrough A.5 above, WSDOT
shall reimburse the CONTRACTOR for all costs payable under this AGREEMENT which the
CONTRACTOR properly incurred prior to termination. The CONTRACTOR shall promptly submit
its claim for reimbursement to WSDOT. If the CONTRACTOR has any property in its possession
belonging to WSDOT, the CONTRACTOR will account for the same, and dispose of it in the manner
WSDOT directs.

B. Termination for Default. WSDOT may suspend or terminate this AGREEMENT for default, in
whole or in part, and all or any part of the federal financial assistance provided herein, at any time by
written notice to the CONTRACTOR, if the CONTRACTOR materially breaches or fails to perform any
of the requirements of this AGREEMENT, including:

1. Takes any action pertaining to this AGREEMENT without the approval of WSDOT, which under

the procedures of this AGREEMENT would have required the approval of WSDOT;

2. Jeopardizes its ability to perform pursuant to the AGREEMENT, United States of America laws,

Washington state laws, or local governmental laws under which the CONTRACTOR operates.

3. Abuses or misuses the Project, including, but not limited to:

a) Failure to maintain Project according to the applicable building code and/or
manufacturer’s standards;

b) Failure to repair damages or replace defective or broken parts in a timely manner;

c) Failure to take any action which could affect the ability of the Project to perform its

designated function or takes any action which could shorten its useful life for Project use or

otherwise; or

d) Failure to make reasonable and appropriate use of the Project or any portion thereof.
4. Fails to make reasonable progress on the Project or other violation of this AGREEMENT that
endangers substantial performance of the Project; or
5. Fails to perform in the manner called for in this AGREEMENT or fails to comply with, or is in
violation of, any provision of this AGREEMENT. WSDOT shall serve a notice of termination on the
CONTRACTOR setting forth the manner in which the CONTRACTOR is in default hereunder. If it
is later determined by WSDOT that the CONTRACTOR had an excusable reason for not performing,
such as events which are not the fault of or are beyond the control of the CONTRACTOR, such as a
strike, fire or flood, WSDOT may: (a) allow the CONTRACTOR to continue work after setting up a
new delivery of performance schedule, or (b) treat the termination as a termination for convenience.

C. WSDOT, in its sole discretion may, in the case of a termination for breach or default, allow the
CONTRACTOR ten (10) business days, or such longer period as determined by WSDOT, in which to
cure the defect. In such case, the notice of termination will state the time period in which cure is
permitted and other appropriate conditions. If the CONTRACTOR fails to remedy to WSDOT's
satisfaction the breach or default within the timeframe and under the conditions set forth in the notice of
termination, WSDOT shall have the right to terminate this AGREEMENT without any further obligation
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to CONTRACTOR. Any such termination for default shall not in any way operate to preclude WSDOT
from also pursuing all available remedies against CONTRACTOR and its sureties for said breach or
default.

D. In the event that WSDOT elects to waive its remedies for any breach by CONTRACTOR of any
covenant, term or condition of this AGREEMENT, such waiver by WSDOT shall not limit WSDOT's
remedies for any succeeding breach of that or of any other term, covenant, or condition of this
AGREEMENT.

Section 40
Forbearance by WSDOT Not a Waiver
Any forbearance by WSDOT in exercising any right or remedy hereunder, or otherwise afforded by
applicable law, shall not be a waiver of or preclude the exercise of any such right or remedy.

Section 41
Lack of Waiver
In no event shall any WSDOT payment of grant funds to the CONTRACTOR constitute or be construed
as a waiver by WSDOT of any CONTRACTOR breach or default. Such payment shall in no way impair
or prejudice any right or remedy available to WSDOT with respect to any breach or default.

Section 42
Limitation of Liability

A. The CONTRACTOR shall indemnify and hold harmless WSDOT, its agents, employees, and officers
and process and defend at its own expense any and all claims, demands, suits at law or equity, actions,
penalties, losses, damages, or costs (hereinafter referred to collectively as “claims™), of whatsoever kind
or nature brought against WSDOT arising out of, in connection with or incident to the execution of this
AGREEMENT and/or the CONTRACTOR’s performance or failure to perform any aspect of this
AGREEMENT. This indemnity provision applies to all claims against WSDOT, its agents, employees
and officers, and subcontractors arising out of, in connection with or incident to the negligent acts
omissions of the CONTRACTOR, its agents, employees and officers. Provided, however, that nothing
herein shall require the CONTRACTOR to indemnify and hold harmless or defend the WSDOT, its
agents, employees or officers to the extent that claims are caused by the negligent acts or omissions of the
WSDOT, its agents, employees or officers. The indemnification and hold harmless provision shall survive
termination of this AGREEMENT.

B. The CONTRACTOR shall be deemed an independent CONTRACTOR for all purposes, and the
employees of the CONTRACTOR or its subcontractors and the employees thereof, shall not in any
manner be deemed to be the employees of WSDOT.

C. The CONTRACTOR specifically assumes potential liability for actions brought by
CONTRACTOR’s employees and/or subcontractors and solely for the purposes of this indemnification
and defense, the CONTRACTOR specifically waives any immunity under the State Industrial Insurance
Law, Title 51 Revised Code of Washington.

D. In the event either the CONTRACTOR or WSDOT incurs attorney’s fees, costs or other legal
expenses to enforce the provisions of this section of the AGREEMENT against the other PARTY, all
such fees, costs and expenses shall be recoverable by the prevailing PARTY.

Section 43
WSDOT Advice
The CONTRACTOR bears complete responsibility for the administration and success of the Project as it
is defined by this AGREEMENT and any amendments thereto. If the CONTRACTOR solicits advice of
WSDOT on problems that may arise, the offering of WSDOT advice shall not shift the responsibility of
the CONTRACTOR for the correct administration and success of the Project, and WSDOT shall not be
held liable for offering advice to the CONTRACTOR.
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Section 44
Venue and Process
In the event that either PARTY deems it necessary to institute legal action or proceedings to enforce any
right or obligation under this AGREEMENT, the PARTIES hereto agree that any such action shall be
initiated in the Superior Court of the State of Washington situated in Thurston County. The
CONTRACTOR hereby accepts the issuing and service of process by registered mail at the mailing
address shown in the caption space headers above of this AGREEMENT titled CONTRACTOR and
Washington State Department of Transportation. The PARTIES agree that the laws of the state of
Washington shall apply.

Section 45
Subrogation
A. Prior to Subrogation. WSDOT may require the CONTRACTOR to take such action as may be
necessary or appropriate to preserve the CONTRACTOR s right to recover damages from any person or
organization alleged to be legally responsible for injury to the Project, any portion thereof, or other
property in which WSDOT has a financial interest.

B. Subrogation. WSDOT may require the CONTRACTOR to assign to it all right of recovery against
any person or organization for loss, to the extent of WSDOT’s loss. Upon assignment, the
CONTRACTOR shall execute, deliver, and do whatever else is necessary to secure WSDOT’s rights.
The CONTRACTOR shall do nothing after any loss to prejudice the rights of WSDOT.

C. Duties of the CONTRACTOR. If WSDOT has exercised its right of subrogation, the
CONTRACTOR shall cooperate with WSDOT and, upon WSDOT’s request, assist in the prosecution of
suits and enforce any right against any person or organization who may be liable to WSDOT due to
damage of Project or any portion thereof. The CONTRACTOR shall attend hearings and trials as
requested by WSDOT, assist in securing and giving evidence as requested by WSDOT, and obtain the
attendance of witnesses as requested by WSDOT.

Section 46
Counterparts
This AGREEMENT may be simultaneously executed in several counterparts, each of which shall be
deemed to be an original having identical legal effect. The CONTRACTOR does hereby ratify and adopt
all statements, representations, warranties, covenants, and agreements and their supporting materials
contained and/or mentioned herein, and does hereby accept WSDOT’s grant and agrees to all of the terms
and conditions thereof.

Section 47
Complete Agreement
This document contains all covenants, stipulations, and provisions agreed upon by WSDOT. No agent or
representative of WSDOT has authority to make, and WSDOT shall not be bound by or be liable for, any
statement, representation, promise, or agreement not set forth herein or made by written amendment
hereto.

Section 48

Severability
If any covenant or provision of this AGREEMENT or any provision of any document incorporated by
reference  shall be adjudged void, such adjudication shall not affect the validity or obligation of
performance of any other covenant or provision of this AGREEMENT which can be given effect without
such voided provision or covenant, and any portion thereof which in itself is valid if such remainder
conforms to the terms and requirements of applicable law and to this end the provisions of this
AGREEMENT are declared to be severable. No controversy concerning any covenant or provision shall
delay the performance of any other covenant or provision except as herein allowed.
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Section 49
Section Headings
All section headings are inserted for convenience only and shall not affect any construction or
interpretation of this AGREEMENT.

Section 50

Execution
This AGREEMENT is executed by the Director, Public Transportation Division, State of Washington,
Department of Transportation or the Director’s designee, not as an individual incurring personal
obligation and liability, but solely by, for, and on behalf of the State of Washington, Department of
Transportation, in the capacity as Director, Public Transportation Division, or as a designee.

Section 51
Binding Agreement
The undersigned acknowledge that they are authorized to execute this AGREEMENT and bind their
respective agencies or entities to the obligations set forth herein.

IN WITNESS WHEREOF, the PARTIES hereto have executed this AGREEMENT the day and year last
written below.

WASHINGTON STATE CONTRACTOR
DEPARTMENT OF TRANSPORTATION

By: By:
Brian Lagerberg, Director Authorized Representative
Public Transportation Division
Title:
Print Name:
Date: Date:
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Funding by Project:

PROJECT A - Park and Ride Development

Exhibit I

SCOPE OF PROJECT AND BUDGET

Scope of Work: To provide capital funding assistance to complete the design, land/Right of Way (ROW)
acquisition, and construction of three new park and ride lots and adding capital enhancements to existing

park and ride lots including bus passenger shelters, lighting, video security and charging stations for

electric vehicles in Mason County.

Funds 2015-2017 2017-2019 Total Funds
Current Funds | Projected Funds Awarded
2015-2017 RMG Funds $2,250,000 $ 0 $ 2,250,000
2017-2019 Projected Multimodal (TIER)
Funds $ 0 $7,085,000 $ 7,085,000
Contractor’s Funds $ 754,134 $ 0 $ 754,134
Total Project Funds $3,004,134 $7,085,000 $10,089,134

Budget: 2015-2017 Regional Mobility Grant funds require a minimum 20% match. 2017-2019 Projected
Multimodal (TIER) Funds are subject to appropriation and will not be eligible for reimbursement until

7/1/2017.

See Attachment A, Regional Mobility Grant Project Application — Location and Description of

Work for additional details.

GCB2304
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Attachment A

to Exhibit I

Project Application
Location and Description of Work
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Project Summary

Lead Agency Mason County Public Transportation Benefit Area-DBA Mason Transit Authority (MTA)

Project Title Park and Ride Development

Category 2Yr. 4Yr, Grant request for 2015 - 2017 $9,334,839]
CN v Grant request for 2017 - 2019 $517,061
oP
Total grant request $ I
- gant req 9,851,900
Federal Tax ID# 91-1554133
DM
Legislative District(s) 6th
Mailing address Address to veceive payments (if different)
790 E. Johns Prairie Road Same
Shelton WA, 98584
Grant Administrator Mike Oliver, Development Manager  |Billing Contact Mary Ann Norquist, Finance Manager
Phone no. (360) 432-5710 Phone no. (360) 432-5750
Email  moliver@masontransit.org Email  mnorquist@masontransit.org

Summnarize the proposed project

This project will provide assistance in the further development of new and existing Park & Ride lots,
providing construction for three new locations for commuters. The project will increase the number
of parking spaces from the current 154 to 506 when completed, adding 352 new spaces over four
years (2015-2018), plus add curbside DC fast chargers for electric cars.

|Describe specific deliverables

Design Completion; Land/Right Away Acquirement; Construction Start and Completion; Marketing;
VT & VMT Reduction verification.

WSDOT Approved Vehicle Trips Reduced (V'T) WSDOT Approved Vehicle Miles Traveled Reduced (VMT)
VI In Year 1 45,750 VMT In Year 1 1,286,771
VT In Year 4 84,240 VMT In Year ¢ 2,368,829

This application must be certified by someone authorized to sign contracts on behalf of your organization. such as the board
chairperson. or chief executive officer. The grant applications must be signed below to be considered for grant funding.

I certify. to the best of my knowledge. that the information in this application is true and accurate and that this organization
has the necessary fiscal, data collection. and managerial capability g implement and manage the project associated with this

application.
x Brad Patterson, General Manager D Date faﬂ;d_} [Sé
L VU ~

Name and Title of Sigualory‘/ v




= Washington State Project Description (two pages)
'7’ Department of Transportation

Describe the problem this project is designed to solve in relation to both the local public
transportation system and the broader regional transportation system. Include the
location and the specific congested corridor or situation.

MTA's proposed Park & Ride Development project is designed to address the need for
expanded commuter services in Mason County that is challenging the
Kitsap-Mason-Thurston County regional transportation system due to increased demand
on the two major regional corridor connectors, US Highway 101 and Washington State
Route 3, between Mason County and Kitsap & Thurston Counties.

It is Mason Transit Authority’s (MTA) mission to provide transportation choices that
connect people, jobs, and community, increasing the quality of life in Mason County.
These choices contribute to the economic vitality and environmental custody of the
Mason County community. In addition to the variety of public transit services MTA
provides, these choices also include supporting vanpools, a volunteer driver program
serving seniors, multi-modal connections such as bicycle and pedestrian pathways, and
park & ride development. MTA has partnered with Mason County and the Washington
State Department of Transportation (WSDOT) for many years on the park & ride
locations in Mason County, with MTA maintaining them and conducting weekly usage
counts. Further, MTA has leased space in Belfair for many years, initially as parking
space for the Worker-Drivers going to the Puget Sound Naval Shipyard in Bremerton,
and now for the general public. All of the five existing park & ride locations receive a fair
amount of use which is growing, although, historically, little has been done between
Mason County, MTA & WSDOT to promote their usage. This proposal includes
marketing funds to be used over the life of the project.

From many appearances, Mason County has evolved into a collection of bedroom
communities servicing Bremerton, Olympia and beyond, with large numbers of state and
shipyard workers commuting out of county for their jobs, and the demand for effective
commuting facilities and services will only grow with the Shelton Hills development of
1,800 residential lots and multi-family dwelling units soon to be built 20 minutes away
from the Washington State Capital complex. Currently, it is estimated by the City of
Shelton that 43% of all workers in Mason County. According to a 2013 report, the city
with the worst commuting problems in the West isn't Los Angeles, San Francisco or
Seattle - it's Shelton, Washington. That's according to On Numbers, the research
division of American City Business Journals, which analyzed the commuting patterns in
172 metros and micros throughout the West, based on data from the U.S. Census
Bureau's 2011 American Community Survey. According to that report, Shelton has the
West's worst commuting index at -25.446, which is worse than runner-up San
Francisco/Oakland (-23.601), Los Angeles (-21.889) or Seattle (-20.01). The report
indicates that 27.2 percent of Shelton commuters have a commute time of 45 minutes or
more to work and their average commute time to work is 31.9 minutes. That compares
with 18.2 percent of Seattle commuters with a commute time of 45 minutes or more and
an average commute time to work is 27.6 minutes.




?— Washington State Project Description (two pages)
 / ’ Department of Transportation

Describe how the proposed grant project will address the above problem.

MTA'’s Board has recognized the need for increased investment in the park & rides in the
county, specifically directing staff to pursue the development of permanent park & ride lot
in the Belfair/North Mason County area as well as to expand and enhance the WSDOT
lot on the Shelton-Matlock Road at US 101. The users of the other park & ride lots in
Mason County will benefit from additional safety & security enhancements (lighting,
video & signage) and expanded parking space where available, plus electric car
charging systems. Lastly, as MTA also looks to better support its commuters through the
addition of express bus service between Bremerton and Olympia, a gap in park & ride
locations appears to exist between State Route 3 and US 101 along the Wallace
Kneeland/Johns Prairie/Mason Lake Road corridor(s), indicating that the development of
a new 100-space lot would be in order.

The park & ride lots in Mason County that would be developed and/or enhanced (bus
shelters, electric charging stations, lighting, video security, etc.) as part of this project
include:

Name Owner Status Current New Total Cost
Belfair Assembly MTA Leased  Status Quo 40 0 40 NA
Belfair MTA New 0 100 100 $4Mm
Cole Road Mason County Enhanced 29 0 29  $250K
Kamilche Squaxin Tribe  Status Quo 22 0 22 NA

Pear Orchard City of Shelton Informal Use 0* 20 20 $250K
Pickering Road  Mason County  Enhanced 33 42 75  $1.5M

Johns Prairie TBD New 0 ? ? Future
Shelton Hills MTA New 0 100 100 $4M
Shelton Matlock WSDOT Enhanced 30 a0 120 $3M
TOTALS 154 352 506 $13.1M

*Pear Orchard is a City of Shelton-owned dirt lot with no improvements. It averages 12
cars per day parking there. It will be considered a “new” park & ride.




Readiness to Proceed
"7— Washington State
’

Department of Transportation

L. Does the applicant currently have the funding necessary to complete the project, with the exception of these

grant funds?
Yes No |:|

If no, give a detailed explanation of when full funding will be available.

2. Design % complete g

3. Environmental permits applied for? Yes D No
e Permit issued? Yes I:' No

4. Does this project require NEPA/SEPA? NA |:| Yes No D

e Documents submitted? Yes |:| No
e Approval received? Yes D NG

e s the project expected to receive a

Categorical Exclusion (CE) Yes D No

5. Executed Order 05-05, requires a review of all capital construction projects and land acquisitions. If your
project requires excavation, then you must have a letter from the Department of Archeology and Historic

Preservation (DAHP) stating your project will likely have no impact, or you must follow the requirements
they put forth.

Does your project require excavation, or displacement of soil? Yes No |:|

e If you answered yes, have you sent your

project to DAHP for review? NA |:| Yes l:l No

6. Does your project require the purchase of right of way? Yes No ’:|

e If you answered yes, what percentage of the
right of way have you acquired?

7. Have you advertised for bids? Yes I:l No

0%



Department of Transportation

8. Vendor/contractor selected? Yes ‘:I No

9. Construction % complete? 0%

10. Construction permits applied for? Yes [:I No
e Permit issued? Yes D No

11. MPO/RTPO Verification Yes No []
e Ifyes, cite project identification number See Support Doc

e Is the project in the applicants system or comprehensive plan? Yes No l:l
e Ifyes, cite the document and page number TDP Sec7
e Is the project in the comprehensive plans,
or in the 6-year Transit Development Plan? Yes No D
12. If the project will affect a transit agency, does your
agency have written concurrence from the transit agency? NA Yes [:l No D

13. Transit agency applicants only. Does your agency have a process to
allow a private bus company to use a park and ride lot you own or
provide service to? A process is required if you want
to receive grant funds. WSDOT will not review, comment, or

score the transit agencies process. NA I___I Yes No D

14. For Operating projects (new or extended routes)

is the planning process complete? NA Yes |:| No D
15. For Equipment procurement projects has the agency identified
vehicle type, options, and available contracts to piggyback on? NA Yes D No D

Additional Information

Existing park & ride lots are ready for safety and security upgrades. Local funding has been secured
for all proposed work. While multiple site locations for proposed new park and ride have been
identified, progress has been delayed due to lack of funding. All of the locations identified in the Project
Description are contained within the STIP and TDP by individual location and project number
(unfunded).




Washington State Project Schedule
\(/ 4

Department of Transportation

Construction Projects
or 2-year projects, all of these milestones must occur before June 30, 2017.
For 4-year projects the following milestones must occur before June 30, 2017:
e Design 90% complete
¢ Complete environmental documentation
e Set contract ad date
¢ Set construction start date and project completion date

Construction Project Milestones LA ) lal(lll;:lscomple o
(Critical path milestones are in Bold) (mmyy)
Design 10% complete 01/16
Design 30% complcte 06/16
Design 60% complete 02/17
Design 90% complete 06/17
Complete environmental documentation 08/17
Executive Order 05-05 compliance 06/17
Obtain required permits 09/18
Land acquired/right of way certification 09/18
Utilities 08/18
Ad date 08/18
Bid date 08/18
Award date 10/18
Construction start date 11/18
Construction 25% complete 04/19
Construction 50% complete 06/19
Construction 75% complete 08/19
Operationally complete 10/19
Performance Management Plan (PMP) approved by WSDOT 10/19
Fully complete 11/19
Site inspection visit by WSDOT 12/19




i,
Washington State
'7’ Department of Transportation

Equipment/Vehicle Project

For 2-year projects, all of these milestones must occur before June 30, 2017.
For 4-year projects the following milestones must occur before June 30, 2017:

e Development/approval of final specifications
e Place order
e Set delivery date

Project Schedule

Equipment/Vehicle Purchase Milestones
(Critical path milestones are in Bold)

Past or planned completion
dates

(mm/yy)

RFP of IFB publish date

Contract award

Set delivery date

First vehicle accepted

First vehicle service start date

All vehicles accepted

All new vehicles in service

Service inspection visit by WSDOT

Performance Management Plan (PMP) approved by WSDOT

Operating Projects

For all operating projects the new service must start before October 1, 2016.

Operating Project Milestones
(Critical path milestones are in Bold)

Past or planned completion
dates
(mm/yy)

Service plan completed

Start date established

Service start date

Service inspection visit by WSDOT

Performance Measuremetn Plan (PMP) approved by WSDOT




Impact on Congested Corridors

Washington State
'7’ Department of Transportation

Identified Bottleneck or Chokepoint Level of Service
Bottleneck or chokepoint number from map Multiple | The current level of service through the corridor is:

Bottleneck of Chokepoint location is not on map Deviated Fixed Route and Dial Route

12;41,44;47;48;52;:54:67;91 are identified choke ommens:
points on the map reference

Describe the congestion problems your proposal addresses. The explanation should relate the project to
both the public transportation system and the broader regional transportation system and should clearly
demonstrate the connection between the problem and your proposal.

While congestion areas identified as choke points on the map are not mitigated with the proposal,
MTA considers the only option currently to be ambitious Park and Ride Improvement and Expansion
offering transit users more parking options located at key locations for the all important regional
connection. Regional connectivity includes but is not limited to Intercity Transit, Squaxin Island Tribal
Transit, Grays Harbor Transit, Kitsap Transit, Washington State Ferry Service, Grey Hound, and Rail
connections. Additionally, the proposal addresses multiple local issues including but not limited to
overcrowding of current routed service, uncomfortable commute for majority of ridership, inadequate
timing and periodicity of current service, number of transfers to make the trip from Bremerton to
Olympia and/or return, all of which are unattainable with current funding and anticipated funding

forecasts.




?— Washington State System Integration (two pages)
' ’ Department of Transportation

Describe the system integration problems your proposal addresses. For example, indicate how
your proposal:

improves multimodal connections and service

establishes or improves connections between counties or urban centers

exemplifies coordination among jurisdictions and/or

improves the use of demand management strategies to leverage existing services and
programs, including Growth and Transportation Efficiency Center programs

e Limit your response to two pages

The proposed Park & Ride Development project will build upon existing park & ride
services in Mason County that MTA already provides in partnership with the City of
Shelton, Mason County and WSDOT. Previously, there has been little to no
coordination or long-term planning of park & rides in Mason County. MTA has formed a
working group with representatives from the above-listed agencies to develop a robust,
coordinated, effective park & ride system that support the existing and planned regional
transportation system. MTA has been working with experienced park & ride planners
from Intercity and Kitsap Transit, and WSDOT, and believes the proposed project is a
wise use of local and state resources, leveraging the investments that have already
been made and that are being proposed (Belfair Bypass, Sheiton Hills development).

Park & Ride development will support and feed existing and proposed commuter
services between rural Mason County and urban job centers in Bremerton, Olympia and
beyond.

Adding commuter-oriented additional service opportunities will attract new ridership
from single occupancy vehicles, utilizing vanpool, rideshare, transit and other services,
thus reducing annual vehicle miles and trips traveled as evidenced by calculations
approved by WSDOT.

The project supports the Washington State Human Services Transportation Plan
(HSTP), the Regional Transportation Plan (RTP) via the Peninsula Regional
Transportation Planning Organization (PRTPO), the PRTPO Unified Work Plan-2015,
and is in keeping with the PRTPO's Regional Transportation Priorities.

Page 10f2



A Washington State System Integration (two pages)
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Funding Sources and Amounts

not exceed 80%

Project Activity Regional
Total Project| Mobility Other State Federal Useful
Funds Grant Funds Funds Local Funds Funds Other Funds | Life
Overhead, salaries, benefits $257,000 $128.500 $128,500
PE/Design $1,275,000f  $1,020,000 $255,000
Park and Ride Surface Lot $6,546,500]  $4,643,000 $165,000{ $1.278,500 $306,000 $154,000[ 25
Park and ride Parking Structure $0 50
Transit Center $0 25
Transit Only, HOV, and BAT Lanes 30 20
Bus Bulbs and Sidewalks $0 20
Pedestrian/Bicycle Trail Connections $0 25
Bus Shelters $195,000 $156.000 $39.000 15
Transit Signal Priority $1,500,000]  $1,200,000 $300,000 15
Security Systems $340.500 $272.400 $68,100 10
Passenger/Bicycle Amenitics $492,000 $393.600 $98.400 25
15X
‘Transportation Demand Management length of
$0 grant
New Bus Route, Extending, Increased Length ol
Frequency $0 grant
1.5X
Promotion Outrcach/Advertising fength of
$48,000 $38.400 $9,600 grant
Street/Train Car Rolling Stock $0 30
Fixed Guidway $0 30
Cutaway Bus Van Chassis $0 5
Cutaway Bus Truck Chassis 30 i
Rolling Stock Buses $0 12
Land Acquisition Purchase $2,500.000 $2.000,000 $500,000
Land Acquisition Lease $0
Other
1 30
2 $0
3 $0
i alaliES)ECt Colt $13,154,000  $9.851,900]  $165.000] $2,677,100]  $306,000]  $154,000
% of RMG Coniribution lo Overall Project Cost 14.9%

Comments: All Park & Ride Surface Lots include the installation of one curbside DC fast-charging system for electric cars. Bathrooms (25-
year life) for some locations are included in Passenger/Bicycle Amenitics. We have included lighting and fencing in Security Systems. Park
& Ride Surface Lot funding for the Pear Orchard project includes funding awarded to the City of Shelton, as follows: Other State Funds
represents a State Enhancement Grant award for $165,000; Federal Funds representing $256,000 in STP funding and $50,000 in TAP
requests (the City will assume the $50,000 TAP amount if not funded); and $154,000 in City funds.




FN .
'7'_ Washington State _
’ Department of Transportation Greenhouse Gas Emission

Reduction Policy Statement

1. Has your agency adopted policies to reduce Greenhouse Gas Emissions?

Yes No I:I

2. Please describe specific goals and objectives of your agency’s Greenhouse Gas Emission Reduction Policy,
and describe what components it includes, and how it is implemented.

Goals and Objectives from Policy: Reduce pollutants from transportation activities, including
through the use of cleaner fuels and vehicles and increasing alternatives to driving alone.
Reduce levels for air toxics, fine particulates, and greenhouse gases. Give priority to
transportation projects that will contribute to a reduction in vehicle miles traveled per capita, while
maintaining economic vitality and sustainability. Reduce GHG emission by reducing vehicle

miles traveled and by increasing and encouraging the use of alternative fuels and transportation
technologies.

Direct benefit of Project:

- Reduction of Vehicle Miles Traveled 1st year: 1,286,771; 4th Year: 2,368,829.

- Vehicle Trip Reduction 1st Year: 45,760; 4th Year: 84,240 in proposed service area.
- Diesel Powered Fleet conversion to Bio-Diesel Fuel Alternative.

3. RCW 70.235.070 requires project “consistency” with the state Greenhouse Gas emission limits, and
Vehicle Mile Traveled reduction benchmarks found in RCW 47.01.440. Please describe how your proposed
project is consistent with RCW 70.235.070.

2013 Annual Report-Vehicle Miles Traveled (Mason County) Total=278,889,700

1st Year Project Benefit reduction in VMT = 1,286,771 or 0.46139065% County reduction in
Miles Traveled

4th Year Project Benefit reduction in VMT = 2,368,829 or 0.85583261% County reduction in
Miles Traveled



Mike Oliver

From: Mike Oliver

Sent: Monday, October 06, 2014 2:26 PM
To: 'Clemen, Debbie'

Subject: RE: PRTPO Verification of Project

Thank you Debbie!
GO HAWKS!

Mike Oliver

Development Manager
Mason Transit Authority
moliver@masontransit.org
360.432.5710 Office
360.490.3357 Cell

From: Clemen, Debbie [mailto:ClemenD@wsdot.wa.gov]
Sent: Monday, October 06, 2014 1:20 PM

To: Mike Oliver

Subject: PRTPO Verification of Project

Dear Mr. Eldredge,

The Peninsula Regional Transportation Planning Organization (RTPO) is pleased to support Mason Transit
Authority's request for Regional Mobility Grant assistance with their proposed express commuter service and
park and ride projects. The proposed express commuter service and park & ride projects are consistent with
the Peninsula RTPO’s Regional Transportation Plan and policies as well as with local and transit plans and

policies.

The funding of these projects will greatly benefit the commuters of Mason County and its neighboring counties
by making their use of public transit and share rides considerably more efficient and cost-effective, and thus
much more attractive to those commuters still stuck in their car. These projects will also strengthen the regional
connections with the adjacent transit systems and provide additional transportation with a more timely

connections and options.

Thank you for your consideration of these projects.
Sincerely,

Debbie Clemen

Peninsula RTPO Coordinator

WSDOT Olympic Region Planning
Phone: 360 704-3204



Mason Transit Authority

Rregional Mobility Grant Application VT/VMT Calculations

Project 2: Park & Rides
September 19, 2014

This project will provide assistance in establishing and implementing the enhancement and

renovation of current designated Park & Ride Lots and provide construction for three new

locations for commuters. The project will increase the number of spaces from the current 154
to 506 when completed adding 352 new spaces. These spaces and additional locations would
greatly benefit Mason County commuters and support the commute trip reduction goals of the
state. A list of the existing and proposed new Park & Ride lots appears below.

Park And Ride
Vehicle Trips Reduced Annually:

Year One

# % used Utilizatization Capacity
45,760= 352 25% 88 1

(Utitization = # total of new spaces available x % used)
Total = Utilization x Capacity x 2 x 260

84,240 = 352

Park And Ride
Vebhicle Trips Reduced Annually:

Year Four

#  %used Utilizatization Capacity
46% 162 1

{Utilization = # total of new spaces availabe x % used)
Total = Utilization x Capacity x 2 x 260

Park and Ride
Vehicle Miles Traveled Reduced Annually:

Year One

Vehicle Trips  Avg One Way
Reduced Trip Length in
Annually Miles
1,286,771= 45760 28.12

Total = Vehcile Trips Reduced Annually x Avg One Way
Trip Lengthin Miles

Park and Ride
Vehicle Miles Traveled Reduced Annually:

Year Four

Vehicle Trips  Avg One Way
Reduced Trip Length in
Annually Miles
2,368,829 = 84,240 28.12

Total = Vehcile Trips Reduced Annually x Avg One Way
Trip Lengthin Miles

Park and Ride Inventory:

Location and Stall Count Current Increase Total Stalls
Belfair Assembly @ SR 3 40 0 40
Pickering Road @ SR 3 33 42 75
Kamilche @SR 108 & US 101 22 0 22
Cole Road @ US 101 29 0 29
Pear Orchard SR 3 at Shelton (4] 20 20
Shelton Matlock Road & US 101 30 90 120
North of Belfair at SR 3 0] 100 100
Shelton Hills @ Wallace Kneeland & US 101 0 100 100
Totals 154 352 506




Mason Transit Authority
Rregional Mobility Grant Application VT/VMT Calculations
Project 2: Park & Rides

Park and Ride Average Miles

PO 36.2 25.6 61.8
SM 38.67 21.4 60.07
Belfair 25.26 14.26 39.52
WN/JP 24.86 38.67 63.53
Total 224.92
Avg Miles Traveled 28.12
Number Average
of new Miles
PnRlots spaces Destination One Way

Bremerton Ferry
Terminal (36.2
miles)/Olympia

Pear Transit Center

Orchard 20 (25.6 Miles) 30.9
Bremerton Ferry
Terminal (38.67

Shelton miles)/Olympia
Matlock Transit Center
Rd 90 (21.4 Miles) 30.03

Belfair to US 101
and Railroad Ave
Shelton (25.26

Belfair miles) Belfair to

No. Bremerton Ferry

Mason 100 (14.26 miles) 19.67
To Olympia Transit

Wallace Center (24.86

Kneeland miles) To

/ Johns Bremerton Ferry

Prairie Terminal (38.67

Corridor 100 miles) 31.67

Total

New

Spaces 310 Avgone way trip 28.12




Mason Transit Authority
Rregional Mobility Grant Application VT/VMT Calculations
Project 2: Park & Rides

Calculations approved by WSDOT per email information below:

Thank you for working with me to revise your calculations for step one of the 2015-2017 Regional Mobility
Grant Application. I've reviewed your submittals and your calculations for both projects are approved. You
have completed step one of the application process. Best of luck with your applications.

Thanks,

Janice Helmann

Performance Analyst

WSDOT Public Transportation Division
206-464-1284



Title: Greenhouse Gas Reduction Policy

Number: 501
Effective: August 1, 2014

SON Cancels: N/A

M‘r N'I'lkllNSl'I' . .
AUTHORITY Prepared by: Mike Oliver, Development Manager

Approved by: Authority Board
Resolution No. 2014-17

POL-301 GREENHOUSE GAS REDUCTION POLICY

This policy applies to all Mason Transit Authority staff.

1.0 Establish policy and guidance for Agency Green House Gas reduction methods through

the use of:

1.1 Technologies

Ensure new public buildings should be models of cost-effective energy
efficient design.

Encourage energy conservation practices in buildings by raising the
awareness of employees’ own energy use.

Conducting energy audits of publically owned buildings, evaluate
potential conservation measures, and then carry out those measures that
are appropriate.

1.2 Employee Oriented Details

Encourage ride-sharing, van-pooling by all employees.

Providing free transit passes to employees who wish to commute by

transit.

Supporting voluntary, employer-based trip reduction programs to

include:

1) Provide assistance to regional and local ridesharing organizations.

2) Advocate for legislation to maintain and expand incentives for
employer ridesharing programs.

3) Provide public recognition of effective programs through awards, top
ten lists, and other mechanisms.

1.3 Energy Source and Use Details

Reduce Greenhouse gases by expanding the use of conservation and
alternative energy sources and by increasing alternatives to driving alone.
Reduce pollutants from transportation activities, including through the
use of cleaner fuels and vehicles and increasing alternatives to driving
alone

1.4 Fleet and Vehicle Details

Page 10of 4

Evaluate an energy-sensitive fleet management program, to include
driver training, the use of alternate energy sources such as electricity,
diesel or bottled gas, fuel-efficient vehicles, frequent tuning and




Title: Greenhouse Gas Reduction Policy
Number: 501

Effective: August 1, 2014

MASON Cancels: N/A
‘ MT AUTHORITY Prepared by: Mike Oliver, Development Manager

Approved by: Authority Board
Resolution No. 2014-17

maintenance of vehicles, and the use of re-refined motor oil in fleet
vehicles.

e Reduce pollutants from transportation activities, including through the
use of cleaner fuels and vehicles.

15 Equipment Oriented Policy Details

¢ Manage agency owned and operated lighting needs by applying lighting
standards and using lamps that will assure safe and effective illumination
at minimum cost and energy use.

e Continue efforts to reduce pollutants from transportation activities,
including the use of cleaner fuels and vehicles and increasing alternatives
to driving alone

16 Waste Reduction and Use Oriented Details

¢ Implement a solid waste strategy which:

1) Reduces the solid waste stream by recycling and other means;
2) Promote the purchase of recycled and recyclable goods.

e Reduce GHG emissions waste through improved management of waste
handling and reductions in waste generation.

e Where and when allowed by the building code, encourage the use of
building construction materials made from recycled and recyclable
materials.

2.0 MTA Will
2.1 Reduce pollutants from transportation activities, including through the use of
cleaner fuels and vehicles and increasing alternatives to driving alone.
2.2 Reduce the rate of energy consumption through conservation and alternative
energy forms to extend the life of existing facilities and infrastructure.
23 Maintain and, where possible, improve air and water quality, soils, and natural
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systems to ensure the health and well-being of people, animals, and plants.
Reduce the impacts of transportation on air and water quality, and climate
change.
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2.4

2.5
2.6

2.7

Install water-efficient landscapes and irrigation including, plant drought-tolerant
and native species, and covering exposed dirt with moisture retaining mulch;
install water efficient irrigation systems and devices, including advanced
technology such as moisture-sensing irrigation controls; install edible landscapes
that provide local food.

Reduce levels for air toxics, fine particulates, and greenhouse gases.

Protect and enhance the environment and public health and safety when
providing services and facilities.

Give priority to transportation projects that will contribute to a reduction in
vehicle miles traveled per capita, while maintaining economic vitality and
sustainability.

3.0 Education and Outreach

3.1

3.2

33

3.4

35

Publicize energy conservation actions to raise public awareness of the value of
wise energy use.

Promote and expand recycling programs, purchasing policies, and employee
education to reduce the amount of waste produced.

Establish a coordinated, creative public outreach campaign including publicizing
the importance of reducing GHG emissions and steps the community can take to
reduce their individual impacts. Use a variety of methods and media to promote
climate awareness and GHG reduction, including public education and outreach,
and recognition of achievements.

Collaborate with local energy providers to establish energy conservation.
Increase public awareness of climate change and climate protection challenges,
and support community reductions of GHG emissions through coordinated,
creative public education and outreach, and recognition of achievements.

Work with local businesses and energy providers on specific, targeted outreach
campaigns and incentive programs.

4.0 Transit Service Development

4.1

Page 3 of 4

Give priority to transportation projects that will contribute to a reduction in
vehicle miles traveled per capita, while maintaining economic vitality and
sustainability.
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4.2
4.3
4.4

4.5
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Reduce GHG emission by reducing vehicle miles traveled and by increasing our
encouraging the use of alternative fuels and transportation technologies.

Use park-and-ride facilities top access transit stations only at ends of regional
transit ways or where adequate feeder bus service is not feasible.

Promote ride sharing programs that include a certain percentage of parking
spaces for ride-sharing vehicle participants.

Support voluntary, employer-based trip reduction programs.
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Olympia Office: .
312 Logisiative Building Washington State Senate
PO Box 40435 Residence:
oglmpaa, Wg 93524-2235 Senator Tim Sheldon Potlatch
c‘éﬁf‘ééoﬁ’ 900351 e HoodI;golit?);Vf\ﬁ%MS
e-mail: timothysheldon@leg.wa.gov 35th LCngla[lVC District Phone: (360) B77-5768
Mark Eldridge, Regional Mobility Grant Program Manager September 29, 2014

Washington State Department of Transportation
Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

I, Senator Tim Sheldon, strongly supports Mason Transit Authority’s (MTA) request for Regional
Mobility Grant assistance with their proposed express commuter service and park & ride
projects. This funding will greatly benefit the commuters of Mason County and its neighboring
counties by making their use of public transit and shared rides considerably more efficient and
cost-effective, and thus much more attractive to those commuters still stuck in their car, MTA's
projects will strengthen regional connections with adjacent transit systems and provide
additional transportation with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through
2013, growing to the point that their commuter routes to Bremerton and Olympia are
consistently standing room only. These situations create an unsafe and uncomfortable
commute, potentially steering hard-earned riders of choice back to their personal automobiles.
The addition of the proposed Express Service project, directly connecting the Bremerton Ferry
Terminal to the Olympia Transit Center by way of State Route 3, Belfair and Shelton, two buses
running twice daily at peak demand periods with limited stops at park & rides, would ease the
burden of overcrowding and address an pressing need for additional commuter service.

The second project will provide for the needed development of both existing and new Park &
Ride locations in Mason County, including land acquisition. The current inventory of MTA, City
of Shelton, Mason County and WSDOT Park & Rides have various needs for renovation,
enhancement and expansion, and some areas of the County are simply underserved. MTA is
coordinating a Park & Ride Advisory group comprised of these owners to coordinate
development efforts.

Committees: Energy & Telecomunications® Rules, Vice Chair * Transportation ¢ Joint Transportation



Mason Transit Authority provides safe, reliable and affordable transportation options for
Mason County residents, many of whom commute to heighboring counties for work. Over time,
the demand for commuting services has exceeded the supply. To keep these commuters using
public transit services, as well as to attract new users, it is critical that these projects, MTA's
highest priorities for expanded service, receive the necessary funding. ! encourage that the
WSDOT Public Transportation Division and the Washington State Legislature to fund Mason
Transit Authority's proposed Regional Mobility Grant projects.

Sincerely,

e
Senator Tim Sheldon

President Pro-Tempore

35t Legislative District
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Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Re: In Support of Regional Mobility Grant

Dear Mr. Eldridge,

I am writing to express my strong support of Mason Transit Authority’s (MTA)
request for Regional Mobility Grant. This grant will assist with their proposed
express commuter service and park and ride projects. This funding will greatly
benefit the commuters of Mason County and its neighboring counties by making
their use of public transit and shared rides more efficient and cost-effective.
Additionally, MTA's projects will strengthen regional connections with adjacent
transit systems and provide additional transportation with more timely
connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of
2008 through 2013, growing to the point that their commuter routes to Bremerton
and Olympia are consistently standing room only. These situations create an
unsafe and uncomfortable commute. The addition of the proposed Express
Service project, directly connecting the Bremerton Ferry Terminal to the Olympia
Transit Center by way of State Route 3, Belfair and Shelton, two buses running
twice daily at peak demand periods with limited stops at park and rides, would
ease the burden of overcrowding and address an pressing need for additional
commuter service. The second project will provide for the needed development of
both existing and new park and ride locations in Mason County. The current
inventory of MTA, City of Shelton, Mason County and WSDOT park and rides
have various needs for renovation, enhancement and expansion, and some areas
of the county are underserved.

LEGISLATIVE OFFICE: 431 JOHN L. O'BRIEN BUILDING ¢ PO BOX 40600, OLYMPIA, WA 98504-0600 ¢ 3G0-786-7902
E-MAIL: Drew.MacEwen@leg.wa.gov
TOLL-FREE LEGISLATIVE HOTLINE: 1-800-562-6000 » TDD: 1-800-G33-9993 « www.leg.wa.gov
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Mason Transit Authority provides safe, reliable and affordable transportation
options for Mason County residents, many of whom commute to neighboring
counties for work. Please accept my sincere gratitude for your consideration of
funding Mason Transit Authority's proposed Regional Mobility Grant projects.

Very truly yours,

Drew MacEwen
Member

House of Representatives

()7 e——
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September 30, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

) strongly support Mason Transit Authority’s (MTA) request for Regional Mobility Grant assistance with
their proposed express commuter service and park & ride projects. This funding will greatly benefit the
commuters of Mason County and its neighboring counties by making their use of public transit and
shared rides considerably more efficient and cost-effective, and thus much more attractive to those
commuters still stuck in their car. MTA's projects will strengthen regional connections with adjacent
transit systems and provide additional transportation with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through 2013,
growing ta the point that their commuter routes to Bremerton and Olympia are consistently standing
room only. These situations create an unsafe and uncomfortable commute, potentially steering hard-
earned riders of choice back to their personal automobiles. The addition of the proposed Express
Service project, directly connecting the Bremerton Ferry Terminal to the Olympia Transit Center by way
of State Route 3, Belfair and Shelton, two buses running twice daily at peak demand periods with limited
stops at park & rides, would ease the burden of overcrowding and address an pressing need for
additional commuter service.

The second project will provide for the needed development of both existing and new Park & Ride
lacations in Mason County, including land acquisition. The current inventory of MTA, City of Shelton,
Mason County and WSDOT Park & Rides have various needs for renovation, enhancement and
expansion, and some areas of the County are simply underserved. MTA is coordinating a Park & Ride
Advisory group comprised of these owners to coordinate development efforts.

Mason Transit Authority provides safe, reliable and affordable transportation options for Mason County
residents, many of whom commute to neighboring counties for work. Over time, the demand for
commuting services has exceeded the supply. To keep these commuters using public transit services, as

LEGISLATIVE OFFICE: PO BOX 400600, OLYMPIA, WA 985040600 « 360-78G-746G06
E-MAIL: Kathy.Halgh@leg wa gov
TOLL-FREE LEGISLATIVE HOTLINLE: 1-800-5G2-GO00 « TDD: 1-8004335-99093
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well as to attract new users, it is critical that these projects, MTA's highest priorities for expanded
service, receive the necessary funding. | give my full support and | encourage the WSDOT Public
Transportation Division to fund Mason Transit Authority's proposed Regional Mobility Grant projects.

//{ //?A/

.-’

Representative Kalh\,r Haigh
35 Leglslative District

Slncerely,



“Buililing A Stronger Community
TOGETHER”

October 3, 2014 .

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

The City of Shelton strongly supports Mason Transit Authority’s (MTA) request for
Regional Mobility Grant assistance with their proposed express commuter service and
park & ride projects. The funding would greatly benefit the commuters of Mason
County and our neighboring counties by making the use of public transit and shared
rides considerably more efficient and cost-effective. MTA's projects would strengthen
regional connections with adjacent transit systems and provide additional
transportation with more timely connections and options.

MTA has reported that their routed service has experienced a 44% increase in ridership
in the period of 2008 through 2013, growing to the point that the commuter routes to

Bremerton and Olympia are consistently standing room only. These situations create an

unsafe and uncomfortable commute, potentially steering hard-earned riders of choice
back to their personal automobiles. The first project would be the addition of an
Express Service, directly connecting the Bremerton Ferry Terminal to the Olympia
Transit Center by way of State Route 3, Belfair and Shelton, which would ease the
burden of overcrowding and address a pressing need for additional commuter service.

The second project would provide for the development of both existing and new Park &
Ride locations in Mason County, including the land acquisition. The current inventory of

MTA, City of Shelton, Mason County, and WSDOT Park & Rides have various needs for
renovation, enhancement and expansion, and some areas of the County are simply
underserved. MTA is assembling a Park & Ride Advisory group comprised of these
owners to coordinate development efforts.

525 W. Cota St. » Shelton, WA 98584
(360) 4264491 » FAX (360) 4261338 » E-Mail: cityhall@ci.shelton.wa.us
Wweb Site: www.ci.shelton.wa.us

®



Mason Transit Authority provides safe, reliable and affordable transportation options
for Mason County residents, many of whom commute to neighboring counties for work.
The current demand for commuting services has exceeded the supply. These two
projects are MTA’s highest priorities, and it is critical that the necessary funding is
awarded to keep the current commuters using public transit services, and to attract new
users.

We encourage the WSDOT Public Transportation Division and the Washington State
Legislature to fund Mason Transit Authority's proposed Regional Mobility Grant
projects.

Sincerely,

D ove o

Dave O’Leary,
Shelton City Administrator
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October 1, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

The Mason County Commission strongly supports Mason Transit Authority’s (MTA)
request for Regional Mobility Grant assistance with their proposed express commuter
service and park & ride projects. This funding will greatly benefit the commuters of
Mason County and its neighboring counties by making their use of public transit and
shared rides considerably more efficient and cost-effective, and thus much more
attractive to those commuters still stuck in their car. MTA's projects will strengthen
regional connections with adjacent transit systems and provide additional transportation
with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridershlp in the period of 2008
through 2013, growing to the point that their commuter routes to Bremerton and
Olympia are consistently standing room only. These situations create an unsafe and
uncomfortable commute, potentially steering hard-earned riders of choice back to their
personal automobiles. The addition of the proposed Express Service project, directly
connecting the Bremerton Ferry Terminal to the Olympia Transit Center by way of State
Route 3, Belfair and Shelton, two buses running twice daily at peak demand periods with
limited stops at park & rides, would ease the burden of overcrowding and address an
pressing need for additional commuter service.

The second project will provide for the needed development of both existing and new
Park & Ride locations in Mason County, including land acquisition. The current inventory
of MTA, City of Shelton, Mason County and WSDOT Park & Rides have various needs for
renovation, enhancement and expansion, and some areas of the County are simply
underserved. MTA is coordinating a Park & Ride Advisory group comprised of these
owners to coordinate development efforts.

Mason Transit Authority provides safe, reliable and affordable transportation options for
Mason County residents, many of whom commute to neighboring counties for work.
Over time, the demand for commuting services has exceeded the supply. To keep these
commuters using public transit services, as well as to attract new users, it is critical that
these projects, MTA's highest priorities for expanded service, receive the necessary
funding. We encourage that the WSDOT Public Transportation Division and the
Washington State Legislature to fund Mason Transit Authority's proposed Regional
Mobility Grant projects.

Sincerely,

BOARD OF MASON COUNTY COMMISSIONERS

= Absent
Terrl Jleffre Tim Sheldon
Chair Commissioner

2, it s

Randy Neatherlin
CommiSsioner




Shelton, WA 98584
School (360) 426-1687 *» Fax 427-8610
District www.sheltonschools.org

Shelton / 700 S 1st Street

September 29,2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

The Shelton School Board strongly suppotts the request of Mason Transit Authority (MTA) for Regional Mobility Grant
assistance with their proposed express commuter service and Park & Ride projects. This funding will greatly benefit the
commuters of Mason County and its neighbors by making their use of public transit and shared rides considerably more
efficient and cost-effective. MTA's projects will strengthen regional connections with adjacent transit systems and
provide additional transportation with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridership from 2008 to 2013, growing to the point that our
commuter routes to Bremerton and Olympia are consistently standing room ouly. These situations create an unsafe and
uncomfortable commute, potentially steering hard-earned riders of choice back to their personal automobiles, The
addition of the proposed Express Service project would directly connect the Bremerton Ferry Terminal to the Olympia
Transit Center by way of State Route 3, Belfair, and Shelton. Two buses running twice daily at peak-demand periods with
limited stops at Park & Ride lots would ease the burden of overcrowding and address a pressing necd for additional
commuter service,

The second project will provide for the needed development of both existing and new Park & Ride lots in Mason County,
to include land acquisition. The current inventory of agencies involved in the upkeep of these lots requires renovation,
enhancement and expansion. Some areas of the Couaty are simply underserved. MTA is coordinating a Park & Ride
Advisory group comprised of these owners to coordinate development cfforts,

Mason Transit Authority provides safe, reliable and affordable transportation options for Mason County residents, many
of whom commute to neighboring counties for work. Over time, the demand for commuting services has exceeded the
supply. To keep these commuters, which include students who could not otherwise participate in after school programs,
it is critical that these projects receive the necessary funding, They are MTA’s highest priorities. We encourage WSDOT
Public Transportation Division and the Washington State Legislature to fund Mason Transit Authority's proposed
Regional Mobility Grant projects.

Sincerely,
Brenda Hirschi
President, Shelton School Board

An Equal Opportunity/Affirmative Action Employer



October 3, 2014

Washington State Department of Transportation
Public Transportation Division

Regional Mobility Grant Program

310 Maple Park Avenue SE

Olympia, WA 98501

To whom it may concern:

Intercity Transit strongly supports Mason Transit Authority’s (MTA) request for Regional
Mobility Grant assistance with their proposed express commuter service and park-and-
ride projects. This funding will greatly benefit the commuters of Mason County and its
neighboring counties. MTA's projects will strengthen regional connections with adjacent
transit systems and provide additional transportation with more timely connections and
options.

The addition of the proposed Express Service project, directly connecting the Bremerton
Ferry Terminal to the Olympia Transit Center, would offer an alternative to the Single
Occupancy Vehicle and address the need for additional commuter service.

The Park-and-Ride project will provide transportation options and opportunities in areas
of the county that are currently underserved.

Like Intercity Transit, Mason Transit provides safe, reliable and affordable transportation
options for residents who commute to neighboring counties for work. Over time, the
demand for commuting services has exceeded the supply. To keep these commuters
using public transit services, as well as to attract new users, it is critical that these projects
receive the necessary funding. I encourage the WSDOT Public Transportation Division to
support and the Washington State Legislature to fund these important projects.

Sincerely,

(5

Ann Freeman Manzanares
General Manager

526 Pattison SE « PO Box 659 - Olympia, WA 98507-0659 « 360-786-8585 + fax 360-357-6184 - Intercitytransit.com



1615 W. Sims Way, Port Townsend, WA 98368

October 1, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Mr. Eldridge:

Jefferson Transit strongly supports Mason Transit Authority's (MTA) request for
Regional Mobility Grant assistance with their proposed express commuter service and
park & ride projects. This funding will greatly benefit the commuters of Mason County
and its neighboring counties by making their use of public transit and shared rides
considerably more efficient and cost-effective, and thus much more attractive to those
commuters still stuck in their car. MTA's projects will strengthen regional connections
with adjacent transit systems and provide additional transportation with more timely
connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008
through 2013, growing to the point that their commuter routes to Bremerton and
Olympia are consistently standing room only. These situations create an unsafe and
uncomfortable commute, potentially steering hard-earned riders of choice back to their
personal automobiles. The addition of the proposed Express Service project, directly
connecting the Bremerton Ferry Terminal to the Olympia Transit Center by way of State
Route 3, Belfair and Shelton, two buses running twice daily at peak demand periods
with limited stops at park & rides, would ease the burden of overcrowding and address
an pressing need for additional commuter service.

The second project will provide for the needed development of both existing and new
Park & Ride locations in Mason County, including land acquisition. The current
inventory of MTA, City of Shelton, Mason County and WSDOT Park & Rides have
various needs for renovation, enhancement and expansion, and some areas of the
County are simply underserved. MTA is coordinating a Park & Ride Advisory group

comprised of these owners to coordinate development efforts.

Customer Service (360) 385-4777 Administrative Offices (360) 385-3020

www.JeffersonTransit.com



Mason Transit Authority provides safe, reliable and affordable transportation options for
Mason County residents, many of whom commute to neighboring counties for work.
Over time, the demand for commuting services has exceeded the supply. To keep
these commuters using public transit services, as well as to attract new users, it is
critical that these projects, MTA's highest priorities for expanded service, receive the
necessary funding. | encourage WSDOT Public Transportation Division and the
Washington State Legislature to fund Mason Transit Authority's proposed Regional
Mobility Grant projects.

Sincerely,
Tammi Rubert

General Manager
Jefferson Transit Authority

Customer Service (360) 385-4777 Administrative Offices (360) 385-3020

www.JeffersonTransit.com



September 30, 2014

Mark Eldridge. Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

Mason County Public Hospital District #2 strongly supports Mason Transit Authority’s (MTA) request for
Regional Mobility Grant assistance with their proposed express commuter service and park & ride projects. This
funding will greatly benefit the commuters of Mason County and its neighboring counties by making their use of
public transit and shared rides considerably more efficient and cost-effective, and thus much more attractive to those
commuters still stuck in their car. MTA's projects will strengthen regional connections with adjacent transit systems
and provide additional transportation with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through 2013,
growing to the point that their commuter routes to Bremerton and Olympia are consistently standing room only.
These situations create an unsafe and uncomfortable commute, potentially steering hard-earned riders of choice back
to their personal automobiles. The addition of the proposed Express Service project, directly connecting the
Bremerton Ferry Terminal to the Olympia Transit Center by way of State Route 3, Belfair and Shelton, two buses
running twice daily at pcak demand periods with limited stops at park & rides, would ease the burden of
overcrowding and address an pressing need for additional commuter service.

[ he second project will provide for the needed development of both existing and new Park & Ride
locations in Mason County, including land acquisition. The current inventory of MTA, City of Shelton, Mason
County and WSDOT Park & Rides have various needs for renovation, enhancement and expansion, and some areas
of the County are simply underserved. MTA is coordinating a Park & Ride Advisory group comprised of these
owners to coordinate development efforts.

Mason Transit Authority provides safe, reliable and affordable transportation options for Mason County
residents, many of whom commute to neighboring counties for work. Over time, the demand for commuting
services has exceeded the supply. To keep these commuters using public transit services, as well as to attract new
users, it is critical that these projects, MTA's highest priorities for expanded service, receive the necessary funding.

I encourage that the WSDOT Public Transportation Division and the Washington State Legislature to fund Mason
Transit Authority's proposed Regional Mobility Grant projects.

Sincerely.

&7 L) 1 /1
"‘ /ﬁ" # P | f{ ft {( },-' - {;" _.
I9r, Wallace C Volz
MCPI{D2 Superintendent ./

Dr. Wallace Volz, Superintendent, 360-275-2517
Lane Johnson MD Tommy Thombs Peggy VanBuskirk  Kaye Massie Herb Gerhardt

Commissioner, Pos. £l Commissioner. Pos 32 Commissioner. Pos 43 Commissioner. Pos. €4  Commissioner. Pos. £3

Mason County Public Hospital District No. 2, 21 NE Romance Hill Rd.. P.O. Box 1626. Belfair. WA 98328
Email- mcphd2i@mcphd2 org www.mcphd?2 org



Economic Development Council
-

October 1, 2014

Mark Eldridge, Regional Mobility Grant Program Manager

Washington State Department of Transportation, Public Transportation Division
310 Maple Park Avenue SE

Olympia, WA 98501

Dear Mr. Eldridge,

The Economic Development Council of Mason County (EDC) strongly supports Mason Transit
Authority’s (MTA) request for Regional Mobility Grant assistance with their proposed express
commuter service and park & ride projects. This funding will greatly benefit the commuters of
Mason County and its neighboring counties by making their use of public transit and shared rides
considerably more efficient and cost-effective, and thus much more attractive to those commuters
still stuck in their car. MTA's projects will strengthen regional connections with adjacent transit
systems and provide additional transportation with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through
2013, growing to the point that their commuter routes to Bremerton and Olympia are consistently
standing room only. With over 3,000 people commuting to Bremerton from Mason County each
day, these situations will only increase and continue to create an unsafe and uncomfortable
commute, potentially steering hard-earned riders of choice back to their personal automobiles. The
addition of the proposed Express Service project, directly connecting the Bremerton Ferry Terminal
to the Olympia Transit Center by way of State Route 3, Belfair and Shelton, two buses running twice
daily at peak demand periods with limited stops at park & rides, would ease the burden of
overcrowding and address an pressing need for additional commuter service.

The second project will provide for the needed development of both existing and new Park & Ride
locations in Mason County, including land acquisition. The current inventory of MTA, City of
Shelton, Mason County and WSDOT Park & Rides has various needs for renovation, enhancement
and expansion, and some areas of the County are simply underserved. MTA is coordinating a Park &
Ride Advisory group comprised of these owners to coordinate development efforts.

MTA provides safe, reliable and affordable transportation options for Mason County residents,
many of whom commute to neighboring counties for work. Over time, the demand for commuting
services has exceeded the supply. To keep these commuters using public transit services, as well as
attract new users, it is critical that these projects, MTA's highest priorities for expanded service,
receive the necessary funding. | encourage that the WSDOT Public Transportation Division and the
Washington State Legislature to fund Mason Transit Authority's proposed Regional Mobility Grant
projects.

Sincerely,
Aepo— wngr

A
]

Lynn Longan, Executive Director

/

Post Office Box 472, Shelton, WA 98584 | 360.426.2276 | 360.426.2868 fax

www.masonedc.com



October 6, 2014 |

www.kitsaptransit.org |

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

Kitsap Transit strongly supports Mason Transit Authority’s (MTA) request for Regional Mobility
Grant assistance with their proposed express commuter service and park & ride projects. This
funding will greatly benefit the commuters of Mason County and its neighboring counties by
making their use of public transit and shared rides considerably more efficient and cost-
effective, and thus much more attractive to those commuters still stuck in their car. MTA's
projects will strengthen connections with Kitsap Transit and provide additional transportation
with more timely connections and options.

The addition of the proposed Express Service project, directly connecting the Bremerton Ferry
Terminal to the Olympia Transit Center by way of State Route 3, Belfair and Shelton, with two
buses running twice daily at peak demand periods with limited stops at park & rides, would
ease the burden of overcrowding and address an pressing need for additional commuter
service.

The second project will provide for the needed development of both existing and new Park &
Ride locations in Mason County, including land acquisition.

Mason Transit Authority provides safe, reliable and affordable transportation options for
Mason County residents, many of whom commute to Kitsap County for work. it appears that,
over time, the demand for commuting services has exceeded the supply. To keep these
commuters using public transit services, as well as to attract new users, it is critical that these
projects receive the necessary funding. | encourage the WSDOT Public Transportation Division
and the Washington State Legislature to fund Mason Transit Authority's proposed Regional
Mobility Grant projects.

Sincerely, P
~

— 7 A7
e )/ A ’

’ v P
; b d f//

S f o A
[Z/. £, .\{,d?c'uJ

."“

John W. Clauson
Executive Director

JWC/ces Connecting Communities .
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September 26, 2014

Mark Eldridge, Regicnul Mobilty Grant Program Manager
‘Washingion State Depattroent of Tmnsporiation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dcar Mr. Eldndge and wmembers of the Washington State Department of ransportation:

Mason County Transit Advisory Board (MCTAR) is a citizen advisary board whose
members gy snppoet M T Anthocity™s (MEA) reyoeat fioe Regionz!
Mobility Grant assistance with Thetr proposed express commmater service and park & ride
projects. This funding will preatly benetit the commuters of Mason County and its
neighboring counties by making their use of public transit and shared fides considerably
wore efficient and cost-eftfective, and thus much more attructive lo those commuters still
stuck in their ear. MEA' projects will stemgflen regiopal conncctions wih adjaccnt
transit systems and provide additional trmsportation with more timely conmections and
options.

MTA's routed service has experienced a 44% increase in ridership in the perfod of 2008
through 2013, growing to the point that their comnuiter toutes to Bumngtan, and Qlympia
arc consistonfly stmding room onty. These siteations create an wmsaft and uncomfbrinble
comimute, potentially steering hard-earned riders of choice back to their personal
automobiles  The addition of the propesed Bxpress Service project, directly connecting
the Bremerton Ferry Terminal to lhe Olympia Transit Center by way ot State Routs 3,
Beltair and Shelton, two buses ranning twice daily at peak demand periods with limited
stops at park & rides, would ease fhe barden of overcrowding and address am pressing
need for additional commuter service.

The second project will provide for the needed development of both existing and new
Park & Ride locations in Mason County, including land acquisition. The current
inventory of MTA, City of Shelton, ¥Mason Coonty and WSDOT Park & Rides have
various needs for renovation, enhancement and expansion, and some areas of the County
arc simply underserved MTA is coordinating a Park & Ride Advisory group comprised
of these owners to coordinale development efforts.

Mason Transit Authosity provides safe, rotimbde sd afTordable transpertation options for
Mason County restdents, many of whom commute to neighboring counlies for work
Over time, the demand for commuting services has exceeded the supply. To keep these



commuters using public transil services, as well as to atteact new wsers, it is critical that
these projects, MTA's highest priorities {or expanded service, receive the necessary
funding. I encourage that the WSDQT Public Transportation Division and the
Washington State Legisiaturc to fund Mason Transit Authority's proposed Regional
Mobility Grant projects

Sincerely,

AU, Y/ -
Lauglen Gessler
AR Chair, 2014




Mendy Harlow

Executive Director
p:360.275.3575 ext. 23

f: 360.275.0648
mendy@pnwsalmoncenter.org
P.0O. Box 2169 | Belfair, WA 98528
www.pnwsalmoncenter.org

Deepening the connection between land, people, and salmon through restoration, education, and research,

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

The Salmon Center strongly supports Mason Transit Authority’s {MTA) request for Regional Mobility Grant
assistance with their proposed express commuter service and park & ride projects. This funding will greatly
benefit the commuters of Mason County and its neighboring counties by making their use of public transit and
shared rides considerably more efficient and cost-effective, and thus much more attractive to those commuters
still stuck in their car. MTA's projects will strengthen regional connections with adjacent transit systems and
provide additional transportation with more timely connections and options,

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through 2013, growing to
the point that their commuter routes to Bremerton and Olympia are consistently standing room only. These
situations create an unsafe and uncomfortable commute, potentially steering hard-earned riders of choice back to
their personal automobiles. The addition of the proposed Express Service project, directly connecting the
Bremerton Ferry Terminal to the Olympia Transit Center by way of State Route 3, Belfair and Shelton, two buses
running twice daily at peak demand periods with limited stops at park & rides, would ease the burden of
overcrowding and address an pressing need for additional commuter service.

The second project will provide for the needed development of both existing and new Park & Ride locations in
Mason County, including land acquisition. The current inventory of MTA, City of Shelton, Mason County and
WSDOT Park & Rides have various needs for renovation, enhancement and expansion, and some areas of the
County are simply underserved. MTA is coordinating a Park & Ride Advisory group comprised of these owners to
coordinate development efforts.

Mason Transit Authority provides safe, reliable and affordable transportation options for Mason County residents,
many of whom commute to neighboring counties for work. Over time, the demand for commuting services has
exceeded the supply. To keep these commuters using public transit services, as well as to attract new users, it is
critical that these projects, MTA's highest priorities for expanded service, receive the necessary funding. |
encourage that the WSDOT Public Transportation Division and the Washington State Legislature to fund Mason
Transit Authority's proposed Regional Mobility Grant projects.

Sincerely,

Mg o)

Mendy Harlow
Executive Director
The Salmon Center



Mason County Senior Activities Center
Malling: P. O. Box 1066, Shelton, WA 98584
Street: 190 W Sentry Drive, Shelton, WA 98584
Phone: 360.426.7374 E-mall: terri@mcsac.net
Web site: mcsac.net

501 (C)(3) Nonprofit Corporation EIN 91-1150971, WA Reg. #UBI 600 443 448

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

The Mason County Senior Activities Center strongly supports Mason Transit Authority’s (MTA) request for Regional
Mobility Grant assistance with their proposed express commuter service and park & ride projects. This funding will
greatly benefit the commuters of Mason County and its neighboring counties by making their use of public transit
and shared rides considerably more efficient and cost-effective, and thus much more attractive to those commuters
still stuck in their car. MTA's projects will strengthen regional connections with adjacent transit systems and
provide additional transportation with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through 2013, growing to
the point that their commuter routes to Bremerton and Olympia are consistently standing room only. These
situations create an unsafe and uncomfortable commute, potentially steering hard-earned riders of choice back to
their personal automobiles. The addition of the proposed Express Service project, directly connecting the
Bremerton Ferry Terminal to the Olympia Transit Center by way of State Route 3, Belfair and Shelton, two buses
running twice daily at peak demand periods with limited stops at park & rides, would ease the burden of
overcrowding and address an pressing need for additional commuter service.

The second project will provide for the needed development of both existing and new Park & Ride locations in
Mason County, including land acquisition. The current inventory of MTA, City of Shelton, Mason County and
WSDOT Park & Rides have various needs for renovation, enhancement and expansion, and some areas of the
County are simply underserved. MTA is coordinating a Park & Ride Advisory group comprised of these owners to
coordinate development efforts.

Mason Transit Authority provides safe, reliable and affordable transportation options for Mason County residents,
many of whom commute to neighboring counties for work. Over time, the demand for commuting services has
exceeded the supply. To keep these commuters using public transit services, as well as to attract new users, itis
critical that these projects, MTA's highest priorities for expanded service, recelve the necessary funding. 1
encourage that the WSDOT Public Transportation Division and the Washington State Legislature to fund Mason
Transit Authority's proposed Regional Mobility Grant projects.



Regards,

Terri Shaw
Executive Director
Mason County Senior Activities Center



S5impson

September 26, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

Simpson Lumber Company, LLC strongly supports Mason Transit Authority's (MTA) request for
Regional Mobility Grant assistance with their proposed express commuter service and park &
ride projects. This funding will greatly benefit the commuters of Mason County and its
neighboring counties by making their use of public transit and shared rides considerably more
efficient and cost-effective, and thus much more attractive to those commuters still stuck in their
car. MTA's projects will strengthen regional connections with adjacent transit systems and
provide additional transportation with more timely connections and options.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through
2013, growing to the point that their commuter routes to Bremerton and Olympia are
consistently standing room only. These situations create an unsafe and uncomfortable
commute, potentially steering hard-earned riders of choice back to their personal automobiles.
The addition of the proposed Express Service project, directly connecting the Bremerton Ferry
Terminal to the Olympia Transit Center by way of State Route 3, Belfair and Shelton, two buses
running twice daily at peak demand periods with limited stops at park & rides, would ease the
burden of overcrowding and address an pressing need for additional commuter service.

The second project will provide for the needed development of both existing and new Park &
Ride locations in Mason County, including land acquisition. The current inventory of MTA, City
of Shelton, Mason County and WSDOT Park & Rides have various needs for renovation,
enhancement and expansion, and some areas of the County are simply underserved. MTA is
coordinating a Park & Ride Advisory group comprised of these owners to coordinate
development efforts.

Mason Transit Authority provides safe, reliable and affordable transportation options for Mason
County residents, many of whom commute to neighboring counties for work. Over time, the
demand for commuting services has exceeded the supply. To keep these commuters using
public transit services, as well as to attract new users, it is critical that these projects, MTA's
highest priorities for expanded service, receive the necessary funding. | encourage that the
WSDOT Public Transportation Division and the Washington State Legislature to fund Mason
Transit Authority's proposed Regional Mobility Grant projects.

Sincerely,

S R Ry
)]
Betsy G. Stauffer
Vice President & General Counsel

Simpson Lumber Company, LLC
917 E. 11" Street, Tacoma, Washington 98421
253-779-6400



OLYM PIC COLLEG E 1800 Chesier Avenus, Bremerion, WA 983371699

Tol 360-792-6050 Fax 360-475-7151 www.olympic.edu

October 6, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Publlc Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

RE: Letter of Support for WSDOT Regional Mobility Grants

Olympic College strongly supports Mason Transit Authority’s (MTA) request for Regional Mobility Grant
assistance with their proposed express commuter service and park & ride projects. This funding will
greatly benefit the commuters of Mason County and its neighboring counties by making their use of
public transit and shared rides considerably more efficient and cost-effective, and thus much more
attractive to those commuters still stuck In their car. MTA’s projects will strengthen regional
connections with adjacent transit systems and provide additional transportation with more timely
connections and options.

Many of the college students in our service are3 depend upon the MTA to attend classes at the Shelton
Campus as well our Bremerton site depending upon their focus of study. The express bus service should
assist these students with their transportation needs by providing increased travel options. Equally
important, they benefit from the direct MTA access point to the Shelton site. This cost-effective method
of public transportation is a crucial component to their program completion as they manage their
educational goals with limited financial resources.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through 2013,
growing to the point that their commuter routes to Bremerton and Olympia are consistently standing
room only. These situations create an unsafe and uncomfortable commute, potentially steering hard-
earned riders of cholce back to their personal automobiles. The addition of the proposed Express
Service project, directly connecting the Bremerton Ferry Terminal to the Olympia Transit Center by way
of State Route 3, Belfair and Shelton, two buses running twice dally at peak demand periods with limited
stops at park & rides, would ease the burden of overcrowding and address an pressing need for
additional commuter service.

The second project will provide for the needed development of both existing and new Park & Ride
locations in Mason County, including land acquisition. The current inventory of MTA, City of Shelton,
Mason County and WSDOT Park & Rides has various needs for renovation, enhancement and expansion,
and some areas of the County are simply underserved. MTA is coordinating a Park & Ride Advisory
group comprised of these owners to coordinate development efforts.



Mason Transit Authority provides safe, reliable and affordable transportation options for Mason County
residents, many of whom commute to neighboring counties for work, Over time, the demand for
commuting services has exceeded the supply. To keep these commuters using public transit services, as
well as to attract new users, it is critical that these projects, MTA's highest priorities for expanded

service, receive the necessary funding.

| encourage that the WSDOT Public Transportation Division and the Washington State Legislature to
fund Mason Transit Authority's proposed Reglonal Mobllity Grant projects.

Sincerely,

mav) faig s
MarvGargt‘J/iq,e y ﬁ

Vice President of Instruction
Olymplc College
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HOOD CANAL SCHOOL DISTRICT NO. 404 ’
111 N. State Route 106 e Shelton, WA 98584
(360) 877-9700  Fax (360) 877-5144

October 2, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

The Hood Canal School District strongly supports Mason Transit Authority’s (MTA) request for
Regional Mobility Grant assistance with their proposed express commuter service and park &
ride projects. This funding will greatly benefit the commuters of Mason County and its
neighboring counties by making their use of public transit and shared rides considerably more
efficient and cost-effective, and thus much more attractive to those commuters still stuck in
their car. MTA's projects will strengthen regional connections with adjacent transit systems and
provide additional transportation with more timely connections and options.

Mason Transit Authority provides safe, reliable and affordable transportation options for Mason
County residents, many of whom commute to neighboring counties for work. Over time, the
demand for commuting services has exceeded the supply. To keep these commuters using
public transit services, as well as to attract new users, it is critical that these projects, MTA's
highest priorities for expanded service, receive the necessary funding. | encourage the WSDOT
Pubtic Transportation Division and the Washington State Legislature to fund Mason Transit
Authority's proposed Regional Mobility Grant projects.

Sincerely,

—Jeanie Beebe

Shawn Batstone
Superintendent/Principal Business Manager

An Equal Opportunity Employer



SQUAXIN ISLAND TRIBE
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October 2, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir:

The Squaxin Island Tribe strongly supports Mason Transit Authority’s (MTA) request for Regional
Mobility Grant assistance with their proposed express commuter service and park & ride projects.

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through
2013, growing to the point that commuter routes to Bremerton and Olympia are consistently
standing room only. The addition of the proposed Express Service project would encourage new
riders to take advantage of a more efficient and streamlined commute on transit and help retain
current ridership by relieving the uncomfortable and potentially unsafe overcrowding that occurs
when local and commuting riders compete for seats during peak hours.

The second project will provide for to adding to and improving the inventory of Park & Ride
locations in Mason County. The City of Shelton, Mason County and WSDOT Park & Ride lots
have a variety of needs for renovation, enhancement and expansion. Some areas of the County are
simply underserved. MTA is coordinating a Park & Ride Advisory group comprising these owners
to coordinate development efforts.

MTA provides safe, reliable and affordable transportation options for Mason County residents,
many of whom commute to neighboring counties for work. Over time, the demand for commuting
services has exceeded the supply. To keep these commuters using public transit services, as well
as to attract new users, it is critical that these projects, MTA's highest priorities for expanded
service, receive the necessary funding. I encourage that the WSDOT Public Transportation
Division and the Washington State Legislature to fund Mason Transit Authority's proposed
!‘{L\gi-:mnl Mobility Grant projects.

Sil,llccrcly.

@4.‘:;; ;?s-l;;’-—/ g '

Planhing Manager

SQUAXIN ISLAND TRIBE / 10 S.E. Squaxin Lane / Shelton, WA 98584 / Phoné (360) 426-9781
Fax (360) 426-6577 www.squaxinisland.org



North Mason School District

71 E. Campus Drive, Belfair, WA 98528
(360) 277-2300; (360) 277-2320 FAX
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Public Transportation Office

September 29, 2014

Mark Eldridge, Regional Mobility Grant Program Manager
Washington State Department of Transportation

Public Transportation Division

310 Maple Park Avenue SE

Olympia, WA 98501

Dear Sir,

North Mason School district strongly supports Mason Transit Authority’s (MTA) request for Regional
Mobility Grant assistance with their proposed express commuter service and park & ride projects.
This funding will greatly benefit the commuters of Mason County and its neighboring counties by
making their use of public transit and shared rides considerably more efficient and cost-effective, and
thus much more attractive to those commuters still stuck in their car. MTA's projects will strengthen
regional connections with adjacent transit systems and provide additional transportation with more
timely connections and options,

MTA's routed service has experienced a 44% increase in ridership in the period of 2008 through 2013,
growing to the point that their commuter routes to Bremerton and Olympia are consistently standing
room only. These situations create an unsafe and uncomfortable commute, potentially steering hard-
earned riders of choice back to their personal automobiles. The addition of the proposed Express
Service project, directly connecting the Bremerton Ferry Terminal to the Olympia Transit Center by
way of State Route 3, Belfair and Shelton, two buses running twice daily at peak demand periods with
limited stops at park & rides, would ease the burden of overcrowding and address an pressing need for
additional commuter service.

The second project will provide for the needed development of both existing and new Park & Ride
locations in Mason County, including land acquisition. The current inventory of MTA, City of
Shelton, Mason County and WSDOT Park & Rides have various needs for renovation, enhancement
and expansion, and some areas of the County are simply underserved. MTA is coordinating a Park &
Ride Advisory group comprised of these owners to coordinate development efforts.

“Educate, Empower & Inspire”

Schaool Board: Dr. John Campbell, Art Wightman, Laura Boad, Dinah Lee Griffey, Leanna Krotzer
Dana Rosenbach, Superintendent



Mason Transit Authority provides safe, reliable and affordable transportation options for Mason
County residents, many of whom commute to neighboring counties for work. Over time, the demand
for commuting services has exceeded the supply. To keep these commuters using public transit
services, as well as to attract new users, it is critical that these projects, MTA's highest priorities for
expanded service, receive the necessary funding. I encourage that the WSDOT Public Transportation
Division and the Washington State Legislature to fund Mason Transit Authority's proposed Regional
Mobility Grant projects.

Sincerely,

Dana Rosenbach, Superintendent

“Educate, Empower & Inspire”

School Board: Dr. John Campbell, Art Wightman, Laura Boad, Dinah Lee Griffey, Leanna Krotzer
Dana Rosenbach, Superintendent
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